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SECTION 00100 
 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 

 
 
1 BID DEPOSITORY 
 

Hand carried bids must be deposited, prior to the time set for opening of bids, in the bid depository, 
Contracting Division, Building No. 1, 1st Floor, Department of the Army, U.S. Army Engineer District, Buffalo, 
1776 Niagara Street, Buffalo, NY  14207-3199. 
 
 
2 PLACE OF BID OPENING                                                      
                                                                            

Bids shall be publicly opened in Conference Room "A", Building No. 1, 2nd Floor, Department of the 
Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, Buffalo, NY  14207-3199.                               
 
 
3 INQUIRIES                                                                 
                                                                            

For information regarding this Procurement, write or call (Collect calls not accepted) Ms. Lorraine 
McMullen, Department of the Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, Buffalo, NY  
14207-3199 - Area Code 716 - Telephone Number 879-4249.                 
                                                                            
 
 
4 WORK PERFORMED BY CONTRACTOR                                              
                                                                            

The successful bidder/offeror must furnish the Contracting Officer within five (5) days after the award, the 
items of work which he will perform with his own forces, the percentage of the total work this represents, and the 
estimated cost thereof.  (See Section 00800, Special Contract Requirement entitled "Limitations on 
Subcontracting").                                                                  
 
 
5 GOVERNMENT'S PRIVILEGE IN MAKING AWARDS                                   
                                                                            

The Government further reserves the right to make award of any or all schedules of any bid/offer, unless 
the bidder/offeror qualifies such  bid/offer by specific limitation;  also to make award to the bidder/offeror whose 
aggregate bid/offer on any combination of bid schedules is low.  For the purpose of this Solicitation, the word "item" 
as used in the paragraph entitled "Contract Award--Sealed Bidding--Construction," shall be considered to mean 
"schedule."             
 
 
6   52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS)  NUMBER (JUN 99)  
 

(a) Contractor identification is essential for complying with statutory contract reporting requirements. 
Therefore, the offeror is requested to enter, in the block with its name and address on the Standard Form 33 or 
similar document, the annotation "DUNS" followed by the DUNS number which identifies the offeror's name and 
address exactly as stated in the offer.  
 

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain 
one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For information on 
obtaining a DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-
333-0505. The offeror should be prepared to provide the following information:  
 

     (1) Company name.  
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     (2) Company address.  
 

     (3) Company telephone number.  
 

     (4) Line of business.  
 

     (5) Chief executive officer/key manager.  
 

     (6) Date the company was started.  
 

     (7) Number of people employed by the company.  
 

     (8) Company affiliation.  
 

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun 
and Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com/. 
If an offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@dnb.com. 

(End of provision) 
 
 
7     252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY  (CAGE) CODE REPORTING  
                                     (AUG 199) 
 

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The 
CAGE code entered must be for that name and address. Enter “CAGE” before the number. 
 

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the 
Defense Logistics Information Service (DLIS). The Contracting Officer will-- 
 

     (1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a 
Commercial and Government Entity (CAGE) Code; 
 

     (2) Complete section A and forward the form to DLIS; and 
 

     (3) Notify the Contractor of its assigned CAGE code. 
 

(c) Do not delay submission of the offer pending receipt of a CAGE code. 
(End of provision) 

 
 
8     252.204-7004     REQUIRED CENTRAL CONTRACTOR  REGISTRATION.(MAR 2000) 
 

(a) Definitions. 
 
As used in this clause-- 
 

     (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor 
information required for the conduct of business with DoD. 
 

     (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and 
Bradstreet Information Services to identify unique business entities. 
 

     (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by 
Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit 
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suffix may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 

     (4) Registered in the CCR database means that all mandatory information, including the DUNS number 
or the DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is 
in the CCR database; the DUNS number and the CAGE code have been validated; and all edits have been 
successfully completed. 
 

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee 
must be registered in the CCR database prior to award, during performance, and through final payment of any 
contract resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the 
United States. 
 

     (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will 
be used by the Contracting Officer to verify that the offeror is registered in the CCR database. 
 

     (3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 

     (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after 
receipt of a complete and accurate application via the Internet. However, registration of an applicant submitting an 
application through a method other than the Internet may take up to 30 days. Therefore, offerors that are not 
registered should consider applying for registration immediately upon receipt of this solicitation. 
 

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to confirm on an annual basis that its 
information in the CCR database is accurate and complete. 
 

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements 
by calling 1-888-227-2423, or via the Internet at http://www.ccr2000.com. 

(End of clause) 
 
 
9     52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF  
                            SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE  
                            ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL  
                            LIST,  DOD 5010.12-L (DEC 1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 

(a) From the ASSIST database via the Internet at http://assist.daps.mil; or 
 

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, 
Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 
697-1462. 

(End of provision) 
 

 
10     52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 

(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning 
the amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the 
form for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the 
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solicitation.  The Government must receive the acknowledgment by the time and at the place specified for receipt of 
bids. 

(End of provision) 
 

 
11     52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 

Bidders must provide full, accurate, and complete information as required by this solicitation and its 
attachments.  The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 

(End of provision) 
 

 
12     52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by 
electronic means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified 
for receipt, the solicitation number, and the name and address of the bidder.  
 

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the 
outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the 
office specified in the solicitation.  
 

(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be 
modified or withdrawn by written or telegraphic notice.  
 

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the 
solicitation.  
 

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
13     52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, 
specifications, etc., must request it in writing soon enough to allow a reply to reach all prospective bidders before 
the submission of their bids.  Oral explanations or instructions given before the award of a contract will not be 
binding.  Any information given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if 
the lack of it would be prejudicial to other prospective bidders. 

(End of provision) 
 

 
14     52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after 
the exact time specified for receipt of bids is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 



DACW49-03-B-0006 
 

Page 5 of 16 
 

          (i) If it was transmitted through an electronic commerce method authorized by the IFB, it was 
received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior 
to the date specified for receipt of bids; or 
 

         (ii) There is acceptable evidence to establish that it was received at the Government installation 
designated for receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 

     (2) However, a late modification of an otherwise successful bid that makes its terms more favorable to 
the Government, will be considered at any time it is received and may be accepted. 
 

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the 
time/date stamp of that installation on the bid wrapper, other documentary evidence of receipt maintained by the 
installation, or oral testimony or statements of Government personnel. 
 

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be 
received at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of 
bids. If the IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact 
time set for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid 
may be withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of 
bids, the identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 

(End of provision) 
 
 
15     52.214-18     PREPARATION OF BIDS--CONSTRUCTION  (APR 1984) 
 

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and 
(2) manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 

(b) The bid form may require bidders to submit bid prices for one or more items on various bases, 
including-- 
 

     (1) Lump sum bidding; 
 

     (2) Alternate prices; 
 

     (3) Units of construction; or 
 

     (4) Any combination of subparagraphs (1) through (3) above. 
 

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all 
items is not required, bidders should insert the words "no bid" in the space provided for any item on which no price 
is submitted. 
 

(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
 
16      52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a 
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contract to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the 
Government, considering only price and the price-related factors specified elsewhere in the solicitation. 
 

(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids 
received. 
 

(c) The Government may accept any item or combination of items, unless doing so is precluded by a 
restrictive limitation in the solicitation or the bid. 
 

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between 
line items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low 
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
 
17 52.216-1       TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed-price contract resulting from this solicitation. 

(End of clause) 
 
 
18 52.219-6       NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE  (JULY 1996) 

(a) Definition. "Small business concern," as used in this clause, means a concern, including its 
affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the size standards in this solicitation. 

 
(b) General. 

 
(1) Offers are solicited only from small business concerns. Offers received from concerns 

that are not small business concerns shall be considered nonresponsive and will be rejected. 
 

(2) Any award resulting from this solicitation will be made to a small business concern. 
 

(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States. The term 
"United States" includes its territories and possessions, the Commonwealth of Puerto Rico, the trust territory of the 
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition 
procedures and the total amount of this contract does not exceed $25,000, a small business concern may furnish the 
product of any domestic firm. This paragraph does not apply in connection with construction or service contracts.  

(End of clause)  

 
 
19 52.222-23          NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
                                         EMPLOYMENT  OPPORTUNITY FOR CONSTRUCTION  (FEB 1999) 
 

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 

 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate workforce in each trade on all construction work in the covered area, are as follows: 
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Goals for Minority Participation for Each Trade Goals for Female Participation for Each Trade 

_________8.8%_______  __________6.9%______  

[Contracting Officer shall insert goals]  [Contracting Officer shall insert goals]  

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor  
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
  (c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 
60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action 
obligations required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) 
its efforts to meet the goals. The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority or female employees or 
trainees from Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's 
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. 
Compliance with the goals will be measured against the total work hours performed. 
 

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
     (1) Name, address, and telephone number of the subcontractor; 
 
     (2) Employer's identification number of the subcontractor; 
 
     (3) Estimated dollar amount of the subcontract; 
 
     (4) Estimated starting and completion dates of the subcontract; and 
 
     (5) Geographical area in which the subcontract is to be performed. 
 
  (e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Toledo, 
Lucas County, Ohio 
 
20 52.225-10       NOTICE OF BUY AMERICAN ACT REQUIREMENT-CONSTRUCTION MATERIALS 
            (MAY 2002) 

(a) Definitions. "Construction material," "domestic construction material," and "foreign construction 
material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act-
Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
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determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer.  
 

(c) Evaluation of offers.  
 

     (1) The Government will evaluate an offer requesting exception to the requirements of the Buy 
American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered price 
the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the 
clause at FAR 52.225-9.  
 

     (2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction 
material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will 
award to the offeror that did not request an exception based on unreasonable cost.  
 

(d) Alternate offers.  
 

     (1) When an offer includes foreign construction material not listed by the Government in this 
solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based 
on use of equivalent domestic construction material.  
 

     (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the 
clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the 
Government has not yet determined an exception applies.  
 

     (3) If the Government determines that a particular exception requested in accordance with paragraph (c) 
of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-  
 

          (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  
 

          (ii) May be accepted if revised during negotiations.  

(End of provision)  

 
 
21 52.228-1     BID GUARANTEE (SEP 1996) 
 

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, 
may be cause for rejection of the bid. 
 

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by 
good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's 
check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United 
States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon  
 
as practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents 
and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-  
 

(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3,000,000.00, whichever is 
less.- 

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
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(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work 
that exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
 
22 52.228-11          PLEDGES OF ASSETS (FEB 1992) 
 

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance 
bond, or a payment bond--  
 

     (1) Pledge of assets; and  
 

     (2) Standard Form 28, Affidavit of Individual Surety.  
 

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 

     (1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government 
securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government 
securities held in book entry form) and/or;  
 

     (2) A recorded lien on real estate. The offeror will be required to provide--  
 

          (i) Evidence of title in the form of a certificate of title prepared by a title insurance company 
approved by the United States Department of Justice. This title evidence must show fee simple title vested in the 
surety along with any concurrent owners; whether any real estate taxes are due and payable; and any recorded 
encumbrances against the property, including the lien filed in favor of the Government as required by FAR 28.203-
3(d);  
 

         (ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 

        (iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no 
earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who certifies that the 
appraisal has been conducted in accordance with the generally accepted appraisal standards as reflected in the 
Uniform Standards of Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 

(End of clause) 
 

 
23 52.228-15          PERFORMANCE AND PAYMENT BONDS-CONSTRUCTION (JUL 2000) 
 

(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror 
shall furnish performance and payment bonds to the Contracting Officer as follows: 
 

     (1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of 
contract award shall be 100 percent of the original contract price. 
 

     (2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract 
award shall be 100 percent of the original contract price. 
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     (3) Additional bond protection. (i) The Government may require additional performance and payment 
bond protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 

          (ii) The Government may secure the additional protection by directing the Contractor to increase the 
penal amount of the existing bond or to obtain an additional bond. 
 

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision 
of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by 
corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual 
sureties, or by other acceptable security such as postal money order, certified check, cashier's check, irrevocable 
letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States. 
Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of 
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, 
Washington, DC 20227. 
 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the 
payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after such 
person has first furnished labor or material for use in the performance of the contract. 

(End of clause) 
 

 
24 52.232-33          PAYMENT BY ELECTRONIC FUNDS TRANSFER-CENTRAL CONTRACTOR 
                                         REGISTRATION (MAY 1999) 
 

(a) Method of payment. (1) All payments by the Government under this contract shall be made by 
electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term 
“EFT” refers to the funds transfer and may also include the payment information transfer. 
 

     (2) In the event the Government is unable to release one or more payments by EFT, the Contractor 
agrees to either-- 
 

          (i) Accept payment by check or some other mutually agreeable method of payment; or 
 

         (ii) Request the Government to extend the payment due date until such time as the Government can 
make payment by EFT (but see paragraph (d) of this clause). 
 

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the 
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House 
Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are contained 
in 31 CFR part 210. 
 

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
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(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., 
more than one remittance address and/or EFT information set) in the CCR database, and the Contractor has not 
notified the Government of the payment receiving point applicable to this contract, the Government shall make 
payment to the first payment receiving point (EFT information set or remittance address as applicable) listed in the 
CCR database. 
 

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs 
because the Government used the Contractor's EFT information incorrectly, the Government remains responsible 
for-- 
 

          (i) Making a correct payment; 
 

         (ii) Paying any prompt payment penalty due; and 
 

        (iii) Recovering any erroneously directed funds. 
 

     (2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was 
incorrect, or was revised within 30 days of Government release of the EFT payment transaction instruction to the 
Federal Reserve System, and-- 
 

          (i) If the funds are no longer under the control of the payment office, the Government is deemed to 
have made payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 

         (ii) If the funds remain under the control of the payment office, the Government shall not make 
payment, and the provisions of paragraph (d) of this clause shall apply. 
 

(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in 
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction released to 
the Federal Reserve System, the date specified for settlement of the payment is on or before the prompt payment due 
date, provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in 
the assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, 
that the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this 
clause. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors 
resulting from changes to EFT information made by the Contractor's financial agent. 
 

(j) Payment information. The payment or disbursing office shall forward to the Contractor available 
payment information that is suitable for transmission as of the date of release of the EFT instruction to the Federal 
Reserve System. The Government may request the Contractor to designate a desired format and method(s) for 
delivery of payment information from a list of formats and methods the payment office is capable of executing. 
However, the Government does not guarantee that any particular format or method of delivery is available at any 
particular payment office and retains the latitude to use the format and delivery method most convenient to the 
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the 
Government shall mail the payment information to the remittance address contained in the CCR database. 

(End of Clause) 
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25 52.233-2           SERVICE OF PROTEST (AUG 1996) 
 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with 
an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on 
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
Chief, Contracting Division, Department of the Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, 
Buffalo, NY  14207-3199. 
 

(b) The copy of any protest shall be received in the office designated above within one day of filing a 
protest with the GAO. 

(End of provision) 
 
 
26 252.236-7000       MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by 
the Contracting Officer, with any proposal for a contract modification. 
 

(b) The price breakdown -- 
 

     (1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 

          (i) Material; 
 

         (ii) Labor; 
 

        (iii) Equipment; 
 

         (iv) Subcontracts; and 
 

          (v) Overhead; and 
 

     (2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 

(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
27 252.236-7008       CONTRACT PRICES - BIDDING SCHEDULES (DEC 1991)  
 

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full 
compensation to the Contractor for --  
 

     (1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 

     (2) Performing all operations required to complete the work in conformity with the drawings and 
specifications.  

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work 
in the specifications, whether or not specifically listed in the Bidding Schedule. 
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28 AMENDMENTS PRIOR TO DATE SET FOR OPENING BIDS  FAR 14.208 
 

The right is reserved, as the interest of the Government may require, to revise or amend the specifications 
or drawings or both prior to the date set for opening bids.  Such revisions and amendments, if any, will be 
announced by an amendment or amendments to this Solicitation.  If the revisions and amendments are of a nature 
which require material changes in quantities or prices offered or both, the date set for opening proposals may be 
postponed by such number of days as in the opinion of the issuing officer will enable offerors to revise their offers.  
In such cases, the amendment will include an announcement of the new date for opening of proposals. 
 
 
29 ARITHMETIC DISCREPANCIES  EFARS 14.406-2 
 

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by bidders: 
 

      (1)   Obviously misplaced decimal points will be corrected 
 
                    (2)   In case of discrepancy between unit price and extended price 
 
                    (3)   Apparent errors in extension of unit prices will be corrected; 
 
                    (4)   Apparent errors in addition of lump-sum and extended prices will be corrected. 
 

(b)  For the purpose of bid evaluation, the government will proceed on the assumption that the bidder 
intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the abstract of bids. 
 
 
30 BIDDER'S QUALIFICATIONS  FAR 9.105-1 
 

Before an offer is considered for award, the offeror may be requested by the Government to submit a 
statement regarding his previous experience in performing comparable work, his business and technical 
organization, financial resources, and plant available to be used in performing the work. 
 
 
31 BID MODIFICATION 
 

If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to 
the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be 
stated.  If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro-rata basis to every 
unit price in the bid schedule. 
 
32 COMPLETION OF BID SCHEDULES                                               
                                                                            

BIDS MAY BE SUBMITTED ON EITHER OR BOTH OF THE BIDDING SCHEDULES.      
BIDS MUST BE COMPLETE AS TO ALL THE ITEMS ON THE SCHEDULE.  FAILURE TO      
COMPLETE ALL ITEMS ON A BID SCHEDULE WILL RENDER THE BID NON-RESPONSIVE.    
 
 
33 DREDGING AND DREDGE RELATED MARINE WORK 
 
 The Contractor shall comply with the provisions of EM 385-1-1.  If the Contractor is a currently accepted 
participant in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) 
Dredging Safety Management Program (DSMP), as determined ty the DCA/USACE Joint Committee, and holds a 
current valid Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the 
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work required under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan 
(APP), 
 

a. make available for review, upon request, the Contractor’s current Safety Management System 
(SMS) documentation, 
 

b. submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS, 
 

c. submit the current dredge(s) Certificate of Compliance based on third party audit, and 
 

d. submit for review and acceptance, site-specific addenda to the SMS as specified in the solicitation. 
 
 
34 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 

Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for 
equipment ownership and operating expenses shall be determined in accordance with the requirements of the     
paragraph entitled "EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE," contained in the 
Special Contract Requirements section of the specifications.  A copy of EP 1110-1-8 "Construction Equipment 
Ownership and Operating Expense Schedule" is available for review at the Department of the Army, U.S. Army 
Engineer District, Buffalo, 1776 Niagara Street, Buffalo, NY  14207-3199; Foot of East 9th Street, Cleveland, OH  
44114, and Summit Street, Bay View Park, Toledo, OH  43611. 

(End of Clause) 
(EFARS 52.2/9108(f)(a)) 

 
 
35 INVOICES (TOLEDO AREA OFFICE) 
 
 Invoices shall be submitted in quadruplicate to the Area Office Point of Contact specified in the Section 
00800 clause entitled “Physical Data”: 
 
 
36 LIST OF ATTACHMENTS 
 

1.    Preparatory Inspection Checklist 
2.    Initial Inspection Checklist 
3.    Proposed Contractor-Furnished Disposal Areas 
4.    Construction Quality Control Management Report 
5.    Standard Form 24, "Bid Bond" (Sample) 
6.    Standard Form 25, "Performance Bond" (Sample) 
7.    Standard Form 25-A, "Payment Bond" (Sample) 
8. ENG Form 27, "Daily Report of Operations--Hopper Dredges" 
9. ENG Form 4025, "Transmittal of Shop Drawings, Equipment Data, Material Samples, or  
       Manufacturer's Certificates of Compliance for Approval" 
10.  ENG Form 4267, "Report of Operations--Pipeline, Dipper or Bucket Dredges" 
11.  ENG Form 4288, "Submittal Register" 
12.  General Decision Number IL020018 
13.  General Decision Number MI020018 
14.  Survey Control Data 
15.  EM 385-1-1, US Army Corps of Engineers Safety and Health Requirements Manual (September 1996) 
16. Contractor Accident Prevention Plan Checklist 
17. Sample Accident Prevention Plan Template 
18. Environmental Protection Plan Template 
19. Contractor Quality Control Plan Template 
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These attachments are located at the end of this Solicitation. 
 
 
37 PRE-CONSTRUCTION CONFERENCE (FEB 1995) 
 

After award of a contract, a Preconstruction Conference will be conducted between responsible personnel 
of the Contractor, Area Office and District Office to discuss Government procedures and line authority for 
contractual, administrative, and construction matters.  The successful Contractor will be required to attend.  The 
Contracting Officer's notification will include specific details regarding the date, time, and location of the 
conference, any need for attendance by subcontractors, and information regarding the items to be discussed. 
 
 
38 REQUIREMENT FOR BASIC ORDERING AGREEMENT 
 

If offeror proposes to perform part or all of the work with a hopper dredge(s), failure to have an active 
Basic Ordering Agreement (See Special Contract Requirement entitled "CERF Implementation" in effect on  
the date of opening of proposals under this Solicitation, will result in the bid being rejected as not responsive. 
 
 
39 SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM 
 

This solicitation and its resultant contract are issued under the Small Business Competitiveness 
Demonstration Program of the Business Opportunity Development Reform Act of 1988. 
 
 
40 SYNOPSIS OF SUBCONTRACT OPPORTUNITIES  FAR 5.206(b) 
 

Prime contractors and subcontractors are encouraged to use the Governmentwide Point of Entry (GPE) to 
publicize opportunities in the field of subcontracting stemming from defense business. 

 
Transmittal of a synopsis are accomplished in the following manner: 
 
(a)  GPE.  Transmission must be in accordance with the interface description available via the Internet at 

http://www.fedbizopps.gov. 
 

(b) CBD.  All synopses transmitted electronically to the CBD, other than through the GPE, must be in 
ASCII Code. 

 
©  Hard copy transmission.  When electronic transmission if not feasible, synopses should be sent to the 
CBD via mail or other physical delivery of hard copy and should be addressed to the— 
 
 Commerce Business Daily 
 U.S. Department of Commerce 
 P. O. Box 77880 
 Washington, DC  20013-8880 

 
 
41 UNBALANCED BIDS 
 

Bids submitted, that appear to be unbalanced, may be rejected in accordance with the clause entitled 
"Contract Award--Sealed Bidding--Construction" of Section 00100 - Instructions, Conditions, and Notices to 
Bidders" 
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42 WAGE DETERMINATION (Construction) 
 

(a)  The Department of Labor Wage Determination Decision referred to in Section 00700 - Contract 
Clauses of the solicitation is attached hereto and made a part hereof, Decision No. IL020018 and MI020018, and all 
amendments thereto. 
 

(b)  Classifications and rates applicable to this work are those used in the local area in the performance of 
Dredging on the Great Lakes. 
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SECTION 00600 
REPRESENTATIONS & CERTIFICATIONS 
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4. 52.209-5  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED 
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9. 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS 
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SECTION 00600  
REPRESENTATIONS & CERTIFICATIONS 

 
 

1. 52.203-2        CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 
 

(a) The offeror certifies that -- 
 

     (1) The prices in this offer have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor relating to (i) 
those prices, (ii) the intention to submit an offer, or (iii) the methods of factors used to calculate the prices offered: 
 

     (2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract 
award (in the case of a negotiated solicitation) unless otherwise required by law; and 
 

     (3) No attempt has been made or will be made by the offeror to induce any other concern to submit or 
not to submit an offer for the purpose of restricting competition. 
 

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 

     (1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or 
proposal, and that the signatory has not participated and will not participate in any action contradictory to 
subparagraphs (a)(1) through (a)(3) above; or 
 

     (2) (i) Has been authorized, in writing, to act as an agent for the following principals in certifying that 
those principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through 
(a)(3) above   ______________________________________________________ (insert full name of person(s) in 
the offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or 
her position in the offeror's organization); 
 

          (ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have 
not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 

          (iii) As an agent, has not personally participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above. 
 

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 

(End of clause) 
 
 
2. 52.203-11       CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 

                        INFLUENCE CERTAIN FEDERAL TRANSACTIONS  (APR 1991) 
 

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to 
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this certification. 
 

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or 
after December 23, 1989 -- 
 

     (1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress on his or her behalf in connection with the awarding of any 
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Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal 
contract, grant, loan, or cooperative agreement; 
 

     (2) If any funds other than Federal appropriated funds (including profit or fee received under a             
covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and 
submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 

     (3) He or she will include the language of this certification in all subcontract awards at any tier             
and require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject 
to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 

(End of Provision) 
 
 
3. 52.204-3        TAXPAYER IDENTIFICATION (OCT 1998) 
 

(a) Definitions. 
 
Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 
6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the 
payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by 
the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of 
the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the 
payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS 
records to verify the accuracy of the offeror's TIN. 
 

(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.-------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
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___  Offeror is an agency or instrumentality of a foreign government; 
___  Offeror is an agency or instrumentality of the Federal Government. 
 

(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 

(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 

(End of provision) 
 
 
4. 52.209-5      CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED     
                                   DEBARMENT, AND OTHER RESPONSIBILITY MATTERS  
 

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 

     (i) The Offeror and/or any of its Principals--  
 

               (A) Are /  / are not /  / presently debarred, suspended, proposed for debarment, or declared 
ineligible for the award of contracts by any Federal agency;  
 

               (B) Have /  / have not /  /, within a three-year period preceding this offer, been convicted of or had 
a civil judgment rendered against them for:  commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or 
state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 

               (C) Are /  / are not /  / presently indicted for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this 
provision.  
 

          (ii) The Offeror has /  / has not /  /, within a three-year period preceding this offer, had one or more 
contracts terminated for default by any Federal agency.  
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     (2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 

persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; 
plant manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to 
contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by 
reason of changed circumstances.  
 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and 
information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the 
ordinary course of business dealings.  
 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which 
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous 
certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the 
contract resulting from this solicitation for default.  
 
 
5. 252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  
                                         TERRORIST COUNTRY (MAR 1998) 
 

(a) "Definitions." 
 
As used in this provision -- 
 

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well 
as any political subdivision, agency, or instrumentality thereof. 
 

     (2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of 
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has 
repeatedly provided support for such acts of international terrorism.  As of the date of this provision, terrorist 
countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 

     (3) "Significant interest" means -- 
 

          (i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," 
"street names," or some other method of holding securities that does not disclose the beneficial owner; 
 

         (ii) Holding a management position in the firm, such as a director or officer; 
 

        (iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the 
firm; 
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         (iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, 
or other tangible assets of the firm; or 

 
          (v) Holding 50 percent or more of the indebtness of a firm. 

 
(b) "Prohibition on award." 

 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government 
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that 
owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 

(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include – 
 

(1) Identification of each government holding a significant interest; and 
 

     (2) A description of the significant interest held by each government. 
(End of provision) 

 
 
6. 52.219-1        SMALL BUSINESS PROGRAM REPRESENTATIONS  (MAR 2001) 
 

(a) 
 

     (1) The North American Industry Classification System (NAICS) code for this acquisition is 237990. 
 

     (2) The small business size standard is $17.02 million. 
 

     (3) The small business size standard for a concern which submits an offer in its own name, other than on 
a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 

(b) Representations. 
 

     (1) The offeror represents as part of its offer that it /  / is, /  / is not a small business concern. 
 

     (2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of 
this provision.) The offeror represents, for general statistical purposes, that it /  / is, /  / is not, a small disadvantaged 
business concern as defined in 13 CFR 124.1002. 
 

     (3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of 
this provision.) The offeror represents as part of its offer that it /  / is, /  / is not a women-owned small business 
concern. 
 

     (4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of 
this provision.] The offeror represents as part of its offer that it /  / is, /  / is not a veteran-owned small business 
concern. 
 

     (5) [Complete only if the offeror represented itself as a veteran-owned small business concern in 
paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it /  / is, /  / is not a service-disabled 
veteran-owned small business concern. 
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(c) Definitions. As used in this provision -- 

 
     Service-disabled veteran-owned small business concern -- 

 
     (1) Means a small business concern -- 

 
          (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 

case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-
disabled veterans; and 
 

          (ii) The management and daily business operations of which are controlled by one or more                     
service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent 
caregiver of such veteran. 
 

     (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C.101(2), with a disability that is 
service-connected, as defined in 38 U.S.C.101(16). 
 

          "Small business concern," means a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a 
small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 

          Veteran-owned small business concern means a small business concern -- 
 

     (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.101(2)) 
or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or 
more veterans; and 
 

     (2) The management and daily business operations of which are controlled by one or more veterans. 
 

          "Women-owned small business concern," means a small business concern -- 
 

     (1) That is at least 51 percent owned by one or more women; or, in the case of any publicly             
owned business, at least 51 percent of the stock of which is owned by one or more women; and 
 

     (2) Whose management and daily business operations are controlled by one or more women. 
 

(d) Notice. 
 

     (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business 
concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of 
the end items to be furnished. 

 
     (2) Under 15 U.S.C.645(d), any person who misrepresents a firm’s status as a small, HUBZone small, 

small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall -- 
 

               (i) Be punished by imposition of fine, imprisonment, or both; 
 
               (ii) Be subject to administrative remedies, including suspension and debarment; and 

 
               (iii) Be ineligible for participation in programs conducted under the authority of the Act. 

 
     (6) [Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this 
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provision.] The offeror represents, as part of its offer, that -- 
 

               (i) It /  / is, /  / is not a HUBZone small business concern listed, on the date of this representation, 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and 
no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since 
it was certified by the Small Business Administration in accordance with 13 CFR Part 126; and 
 

               (ii) It /  / is, /  / is not a joint venture that complies with the requirements of 13 CFR Part 126, and 
the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. [The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture:   ________________________.] Each 
HUBZone small business concern participating in the joint venture shall submit a separate signed copy of the 
HUBZone representation. 
 

(7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The 
offeror shall check the category in which its ownership falls: 
 
            ____ Black American. 
 
            ____ Hispanic American. 
 
            ____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
            ____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, 
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust 
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of 
Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, 
Kiribati, Tuvalu, or Nauru). 
 
            ____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, 
Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
            ____ Individual/concern, other than one of the preceding. 

(End of provision) 
 
 
7. 52.219-2        EQUAL LOW BIDS.  (OCT 1995) 
 
 (a) This provision applies to small business concerns only. 
 
 (b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie 
bids.  If the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA 
in which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
____________________________________________________________________________ 
____________________________________________________________________________ 
 
 (c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the 
bidder from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
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8. 52.219-19       SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL  
                                      BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM  (JAN 1997) 
 

(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the standard industrial classification code assigned to a 
contracting opportunity. 
 

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business 
concern under the size standards of this solicitation.]    The Offeror /  / is, /  / is not an emerging small business. 
 

(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size 
range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 

(End of provision) 
 
 
9. 52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 

(a) /    / It has, /  / has not participated in a previous contract or subcontract subject to the Equal 
 Opportunity clause of this solicitation; 
 

 (b)   /  / It has, /  / has not, filed all required compliance reports; and 
 

(c) Representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained before subcontract awards. 

(End of provision) 
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10. 52.222-38       COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS              

                                      (DEC 2001) 

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 
38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it 
has submitted the most recent VETS-100 Report required by that clause.  

(End of provision)  

 
 
11. 52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING 
                     (OCT 1996)  
 

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed 
by Executive Order 12969, August 8, 1995. 
 

(b) By signing this offer, the offeror certifies that--  
 

     (1) As the owner or operator of facilities that will be used in the performance of this contract that are 
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community 
Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 
(PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the 
Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 
6607 of PPA; or  
 

     (2) None of its owned or operated facilities to be used in the performance of this contract is subject to 
the Form R filing and reporting requirements because each such facility is exempt for at least one of the following 
reasons: (Check each block that is applicable.)  
 
[  ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[  ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[  ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[  ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) designations 20 through 39 as 
set forth in FAR section 19.102 of the Federal Acquisition Regulation; or  
 
[  ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
 
 
12. AFFILIATED BIDDERS                                                        
                                                                            

(a)  Business concerns are affiliates of each other when, either directly or indirectly-- 
                                                             
     (1)  One concern controls or has the power to control the other; or 
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     (2)  A third party controls or has the power to control both. 
          
(b)  Each bidder shall submit with its bid an affidavit stating that it has no affiliates, or containing the 

following information: 
 
     (1)  The names and addresses of all affiliates of the bidder. 
          
     (2)  The names and addresses of all persons and concerns exercising control or ownership of the bidder 

and any or all of its affiliates, and whether they exercise such control or ownership as common officers, directors, 
stockholders holding controlling interest, or otherwise.         

(End of provision) 
 
 
13. PLANT AVAILABLE                                                           
                                                                            

Each bidder/offeror shall list, on the Schedule below, plant available and proposed for use on the work 
under this Solicitation.         
 

PLANT AND EQUIPMENT SCHEDULE 
Eng Form 1619-R 

 
Available Plant to be Used 

 
                                      *                                                  

__________________________ 
                                                                            
______________________________________________________________________________________                                            
                                                                            
 No. |        Type        | Capacity |          Manufacturer          |    Age & Condition    |            Location          
______________________________________________________________________________________                                            
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
---------------------------------------------------------------------------------------------------------------------------------                                             
   

          *                                                  
__________________________ 

 
______________________________________________________________________________________                                            
                                                                            
 No. |        Type        | Capacity |          Manufacturer          |    Age & Condition    |            Location          
______________________________________________________________________________________                                            
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
       |                         |                |                                          |                                    |                   
---------------------------------------------------------------------------------------------------------------------------------                                             
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NOTE:  *Provide separate table for each type of equipment such as excavation, pile driving, concrete plant, material 
handling, etc.  Use separate line for each major item.  Use additional pages if necessary.                                                  
 
1.   Dredging Contracts.  In preparing the above tabulation, the bidder shall insert the following information under 
the appropriate heading, using a separate line item for each major item and an additional page if necessary. 
 
     a.  Number.  For dredges, give identifying number and name.            
 
     b.  Type.  Under this heading, give description as follows:  For bucket and dipper dredges, show bucket capacity 
in cubic yards, horse-power of hoist engine, type of power, and number of swings per hour; for pipe line dredges, 
show inside diameter of discharge pipe, horse-power of pump engine and type of power.                         
 
     c.  Capacity.  Under this heading, state the estimated capacity of the plant in cubic yards per month when 
working materials similar to those which it is anticipated will be encountered in the performance of work. 
 
 
14. REMIT TO ADDRESS 
 
     The bidder/offeror shall insert below the address to which all contract payments shall be mailed. 
 
     _____________________________________________________________________________ 
 
     _____________________________________________________________________________               
 
     _____________________________________________________________________________               
 
     The Contractor shall notify the Contracting Officer, in writing, of any change to this address.  A contract 
modification will be required.      
 
     In accordance with the "Prompt Payment" clause of this contract, any invoice which specifies a payment address 
differing from that shown above, will be returned without action. 
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SECTION 00700 
 CONTRACT CLAUSES 

  
  
1 252.201-7000    CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 

(a) Definition. “Contracting officer's representative” means an individual designated in accordance with 
subsection 201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the 
contracting officer to perform specific technical or administrative functions.  
 

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will 
receive a copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the 
contracting officer. The COR is not authorized to make any commitments or changes that will affect price, quality, 
quantity, delivery, or any other term or condition of the contract. 

(End of clause) 
 
 
2 52.203-3        GRATUITIES (APR 1984) 
 

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, 
the agency head or a designee determines that the Contractor, its agent, or another representative--  
 

     (1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the 
Government; and  
 

     (2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 

     (1) To pursue the same remedies as in a breach of the contract; and  
 

     (2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more 
than 10 times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the 
agency head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to 
the Department of Defense.)  
 

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this contract.  

(End of clause) 
 
 
3 52.203-5           COVENANT AGAINST CONTINGENT FEES  (Apr 1984) 

(a)  The Contractor warrants that no person or agency has been employed or retained to solicit or 
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide employee or 
agency. For breach or violation of this warranty, the Government shall have the right to annul this contract without 
liability or, in its discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount 
of the contingent fee.  

 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, 

maintained by a contractor for the purpose of securing business, that neither exerts nor proposes to exert improper 
influence to solicit or obtain Government contracts nor holds itself out as being able to obtain any Government 
contract or contracts through improper influence.  
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"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence. 
  
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract. 
  
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter.  

(End of clause)  

 
 
4 52.203-7        ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
 (a) Definitions. 
 
     "Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of 
value, or compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime 
Contractor employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or 
rewarding favorable treatment in connection with a prime contract or in connection with a subcontract relating to a 
prime contract. 
 
     "Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, 
joint-stock company, or individual. 
 
     "Prime contract," as used in this clause, means a contract or contractual action entered into by the United 
States for the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
     "Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the 
United States. 
 
     "Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a 
prime Contractor. 
 
     "Subcontract," as used in this clause, means a contract or contractual action entered into by a prime 
Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind 
under a prime contract. 
 
     "Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who 
offers to furnish or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a 
subcontract entered into in connection with such prime contract, and (2) includes any person who offers to furnish or 
furnishes general supplies to the prime Contractor or a higher tier subcontractor. 
 
     "Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a 
subcontractor. 
 
 (b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
     (1) Providing or attempting to provide or offering to provide any kickback; 
 
     (2) Soliciting, accepting, or attempting to accept any kickback; or 
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     (3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime 
Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher 
tier subcontractor. 
 
 (c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect 
possible violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
     (2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of 
this clause may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports 
shall be made to the inspector general of the contracting agency, the head of the contracting agency if the agency 
does not have an inspector general, or the Department of Justice. 
 
     (3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation 
described in paragraph (b) of this clause. 
 
     (4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the 
United States under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a 
subcontractor under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies 
withheld under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has 
already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall 
notify the Contracting Officer when the monies are withheld. 
 
     (5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) 
but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 

(End of clause) 
 
 
5 52.203-8        CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR 
                                     IMPROPER ACTIVITY (JAN 1997) 
 

(a) If the Government receives information that a contractor or a person has engaged in conduct 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy 
Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for 
Fiscal Year 1996 (Pub. L. 104-106), the Government may- 
 

     (1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 

     (2) Rescind the contract with respect to which--     
 

          (i) The Contractor or someone acting for the Contractor has been convicted for an offense where the 
conduct constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--     
 

               (A) Exchanging the information covered by such subsections for anything of value; or     
 

               (B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency 
procurement contract; or     
 

          (ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, 
that the Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable 
under subsections 27(e)(1) of the Act.     
 

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to 
recover, in addition to any penalty prescribed by law, the amount expended under the contract.     
 

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
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other rights and remedies provided by law, regulation, or under this contract. 
(End of clause) 

 
 
6 52.203-10       PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost 
and fee under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this 
clause if the head of the contracting activity or designee determines that there was a violation of subsection 27 (a), 
(b), or (c) of the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 
3.104 of the Federal Acquisition Regulation. 
 

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 

     (1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 

     (2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 

     (3) For cost-plus-award-fee contracts-- 
 

          (i) The base fee established in the contract at the time of contract award; 
 

          (ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise 
payable to the Contractor for each award fee evaluation period or at each award fee determination point. 
 

     (4) For fixed-price-incentive contracts, the Government may-- 
          (i) Reduce the contract target price and contract target profit both by an amount equal to the initial 

target profit specified in the contract at the time of contract award; or 
 

          (ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or adversely affect the 
contract financing provisions, the Contracting Officer may defer such adjustment until establishment of the total 
final price of the contract. The total final price established in accordance with the incentive price revision provisions 
of the contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 

     (5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount 
determined by the Contracting Officer from records or documents in existence prior to the date of the contract 
award. 
 

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the 
procedures of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed 
the amount of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this 
contract for default. The rights and remedies of the Government specified herein are not exclusive, and are in 
addition to any other rights and remedies provided by law or under this contract. 

(End of clause) 
 

 
7 52.203-12       LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
                                      TRANSACTIONS  (JUN 1997)  
 

(a) Definitions.  
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     "Agency," as used in this clause, means executive agency as defined in 2.101.  

 
     "Covered Federal action," as used in this clause, means any of the following Federal actions:  

 
     (1) The awarding of any Federal contract.  

 
     (2) The making of any Federal grant.  

 
     (3) The making of any Federal loan.  

 
     (4) The entering into of any cooperative agreement.  

 
     (5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 

loan, or cooperative agreement.  
 

     "Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of 
the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 

     "Influencing or attempting to influence," as used in this clause, means making, with the intent to 
influence, any communication to or appearance before an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with any 
covered Federal action.  
 

     "Local government," as used in this clause, means a unit of government in a State and, if chartered, 
established, or otherwise recognized by a State for the performance of a governmental duty, including a local public 
authority, a special district, an intrastate district, a council of governments, a sponsor group representative 
organization, and any other instrumentality of a local government.  
 

     "Officer or employee of an agency," as used in this clause, includes the following individuals who are 
employed by an agency:  
 

     (1) An individual who is appointed to a position in the Government under title 5, United States Code, 
including a position under a temporary appointment.  
 

     (2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.  
 

     (3) A special Government employee, as defined in section 202, title 18, United States Code.  
 

     (4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory 
Committee Act, title 5, United States Code, appendix 2.  
 

     "Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 

     "Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer 
or employee of any person, compensation that is consistent with the normal compensation for such officer or 
employee for work that is not furnished to, not funded by, or not furnished in cooperation with the Federal 
Government.  
 

     "Reasonable payment," as used in this clause, means, with respect to professional and other technical 
services, a payment in an amount that is consistent with the amount normally paid for such services in the private 
sector.  
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     "Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an 
Indian tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted 
by other Federal law.  
 

     "Regularly employed," as used in this clause, means, with respect to an officer or employee of a person 
requesting or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 

     "State," as used in this clause, means a State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a 
State, and multi-State, regional, or interstate entity having governmental duties and powers.  
 

(b) Prohibitions.  
 
     (1)  Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a Federal 
contract, grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with any of the following covered Federal 
actions: the awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the 
entering into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative 
agreement. 
 

 (2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated 
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any 
person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, 
grant, loan, or cooperative agreement.  
 

     (3) The prohibitions of the Act do not apply under the following conditions:  
 

          (i) Agency and legislative liaison by own employees.  
 

               (A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of a payment of reasonable compensation made to an officer or employee of a person 
requesting or receiving a covered Federal action if the payment is for agency and legislative liaison activities not 
directly related to a covered Federal action.  
 

               (B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically 
requested by an agency or Congress is permitted at any time.  
 

               (C) The following agency and legislative liaison activities are permitted at any time where they 
are not related to a specific solicitation for any covered Federal action:  
 

     (1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of 
the person's products or services, conditions or terms of sale, and service capabilities.  
 

     (2) Technical discussions and other activities regarding the application or adaptation of theperson's 
products or services for an agency's use.  
 

               (D) The following agency and legislative liaison activities are permitted where they are prior to 
formal solicitation of any covered Federal action--  
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     (1) Providing any information not specifically requested but necessary for an agency to make an 

informed decision about initiation of a covered Federal action;  
 

     (2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official 
submission; and  
 

     (3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the 
Small Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 

               (E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are 
permitted under this clause.  
 

          (ii) Professional and technical services.  
 

               (A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of--  
 

     (1) A payment of reasonable compensation made to an officer or employee of a person requesting or 
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered 
Federal action, if payment is for professional or technical services rendered directly in the preparation, submission, 
or negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 

     (2) Any reasonable payment to a person, other than an officer or employee of a person requesting or 
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered 
Federal action if the payment is for professional or technical services rendered directly in the preparation, 
submission, or negotiation of any bid, proposal, or application for that Federal action or for meeting requirements 
imposed by or pursuant to law as a condition for receiving that Federal action. Persons other than officers or 
employees of a person requesting or receiving a covered Federal action include consultants and trade associations.  
 

               (B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" 
shall be limited to advice and analysis directly applying any professional or technical discipline. For example, 
drafting of a legal document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice 
provided by an engineer on the performance or operational capability of a piece of equipment rendered directly in 
the negotiation of a contract is allowable. However, communications with the intent to influence made by a 
professional (such as a licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under 
this section unless they provide advice and analysis directly applying their professional or technical expertise and 
unless the advice or analysis is rendered directly and solely in the preparation, submission or negotiation of a 
covered Federal action. Thus, for example, communications with the intent to influence made by a lawyer that do 
not provide legal advice or analysis directly and solely related to the legal aspects of his or her client's proposal, but 
generally advocate one proposal over another are not allowable under this section because the lawyer is not 
providing professional legal services. Similarly, communications with the intent to influence made by an engineer 
providing an engineering analysis prior to the preparation or submission of a bid or proposal are not allowable under 
this section since the engineer is providing technical services but not directly in the preparation, submission or 
negotiation of a covered Federal action.  
 

               (C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal 
award include those required by law or regulation and any other requirements in the actual award documents.  
 

               (D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this 
clause are permitted under this clause.  
 

               (E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of 
reasonable compensation made to regularly employed officers or employees of a person. 
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(c) Disclosure.  

 
     (1) The Contractor who requests or receives from an agency a Federal contract shall file with that 

agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or 
has agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 

     (2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs 
any event that materially affects the accuracy of the information contained in any disclosure form previously filed by 
such person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the 
information reported includes--  
 

          (i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or  
 

          (ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered 
Federal action; or  
 

          (iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action.  
 

     (3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any 
person who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 

     (4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until 
received by the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the 
end of the calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor 
certification shall be retained in the subcontract file of the awarding Contractor.  
 

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 

(e) Penalties.  
 

     (1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to 
file or amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil 
penalties as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from 
seeking any other remedy that may be applicable.  
 

     (2) Contractors may rely without liability on the representation made by their subcontractors in the 
certification and disclosure form.  
 

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would 
otherwise be unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in 
this clause will not be made allowable under any other provision.  

(End of clause) 
 
 
8 252.203-7001    SPECIAL PROHIBITION ON EMPLOYMENT 
 

(a) Definitions. As used in this clause -- 
 

     (1) "Arising out of a contract with the DoD" means any act in connection with -- 
          (i) Attempting to obtain; 
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          (ii) Obtaining; or 
 

          (iii) Performing a contract or first-tier subcontract of any agency, department, or component of the 
Department of Defense (DoD). 
 

     (2) "Conviction of fraud or any other felony" means any conviction for fraud or a felony in violation of 
state or Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for 
which sentence has been imposed. 
 

     (3) "Date of conviction" means the date judgment was entered against the individual. 
 

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a      
contract with the DoD is prohibited from serving -- 
 

     (1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 

     (2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 

     (3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 

     (4) In any other capacity with the authority to influence, advise, or control the decisions of any 
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
 

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the 
date of conviction. 
 

(d) 10 U.S.C.2408 provides that a defense contractor or first-tier subcontractor shall be subject to a 
criminal penalty of not more than $500,000 if convicted of knowingly -- 
 

     (1) Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 

     (2) Allowing such a person to serve on the board of directors of the contractor or first-tier             
subcontractor. 
 

(e) In addition to the criminal penalties contained in 10 U.S.C.2408, the Government may consider other 
available remedies, such as -- 
 

     (1) Suspension or debarment; 
 
     (2) Cancellation of the contract at no cost to the Government; or 
 
     (3) Termination of the contract for default. 

 
(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause 

to the Contracting Officer. Requests shall clearly identify -- 
 

     (1) The person involved; 
 
     (2) The nature of the conviction and resultant sentence or punishment imposed; 
 
     (3) The reasons for the requested waiver; and 
 
     (4) An explanation of why a waiver is in the interest of national security. 
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(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect identity 
and relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of 
the Federal Acquisition Regulation, except those for commercial items or components. 
 

(h) Pursuant to 10 U.S.C.2408(c), defense contractors and subcontractors may obtain information as to 
whether a particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 

(End of Clause) 
 
 
9 52.204-4        PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER  (AUGUST 2000) 
 

(a) Definitions. As used in this clause -- 
 

     Postconsumer material means a material or finished product that has served its intended use and has 
been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a 
part of the broader category of "recovered material."  For paper and paper products, postconsumer material means 
"postconsumer fiber" defined by the U.S. Environmental Protection Agency (EPA) as -- 
 

     (1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, 
after they have passed through their end-usage as a consumer item, including: used corrugated boxes; old 
newspapers; old magazines; mixed waste paper; tabulating cards; and used cordage; or 
 

     (2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid  waste; 
but not 
 

     (3) Fiber derived from printers’ over-runs, converters’ scrap, and over-issue publications.  Printed or 
copied double-sided means printing or reproducing a document so that information is on both sides of a sheet of 
paper. 
 

     Recovered material, for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as "recovered fiber" and means the following materials: 
 

     (1) Postconsumer fiber; and 
 

     (2) Manufacturing wastes such as -- 
 

          (i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, 
those manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller 
rolls or rough sheets) including:  envelope cuttings, bindery trimmings, and other paper and paperboard waste 
resulting from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing 
wastes; and butt rolls, mill wrappers, and rejected unused stock; and 
 

          (ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
 

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the 
Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit 
paper documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that 
meet minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer  printout 
paper, carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, 
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and cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 

(End of Clause) 
 
 
10 252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT  (APR 1992) 
 

The Contractor’s procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the Contractor. 

(End of Clause) 
 
 
11 52.209-6       PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH   
                                    CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT 
                                    (JUL 1995) 

 
 (a) The Government suspends or debars Contractors to protect the Government’s interests. The Contractor 

shall not enter into any subcontract in excess of $25,000 with a Contractor that is debarred, suspended, or proposed 
for debarment unless there is a compelling reason to do so. 
 

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed 
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the 
subcontractor, or its principals, is or is not debarred, suspended, or proposed for debarment by the Federal 
Government. 
 

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, 
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 
9.404 for information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). 
The notice must include the following: 
 

     (1) The name of the subcontractor. 
 

     (2) The Contractor’s knowledge of the reasons for the subcontractor being on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs. 
 

     (3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on 
the List of Parties Excluded From Federal Procurement and Nonprocurement Programs. 
 

     (4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 
Government’s interests when dealing with such subcontractor in view of the specific basis for the party’s debarment, 
suspension, or proposed debarment. 

(End of Clause) 
 
 
12 52.214-26      AUDIT AND RECORDS -- SEALED BIDDING  (OCT 1997) 
 

(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and 
other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, 
or in any other form. 
 

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection 
with the pricing of any modification to this contract, the Contracting Officer, or an authorized representative of the 
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Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the Contractor’s records, including computations and projections, related 
to -- 
 

     (1) The proposal for the modification; 
 

     (2) The discussions conducted on the proposal(s), including those related to negotiating; 
 

     (3) Pricing of the modification; or 
 

     (4) Performance of the modification. 
 

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United 
States, or an authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 

(d) Availability. The Contractor shall make available at its office at all reasonable times the materials 
described in paragraph (b) of this clause, for examination, audit, or reproduction, until 3 years after final payment 
under this contract, or for any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). 
FAR Subpart 4.7, Contractor Records Retention, in effect on the date of this contract, is incorporated by reference in 
its entirety and made a part of this contract. 
 

     (1) If this contract is completely or partially terminated, the records relating to the work terminated shall 
be made available for 3 years after any resulting final termination settlement. 

     (2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims 
arising under or relating to the performance of this contract shall be made available until disposition of such appeals, 
litigation, or claims. 
 

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph 
(e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing 
data. 

(End of Clause) 
 
 
13 52.214-27      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA-- 
                                     MODIFICATIONS--SEALED BIDDING  (OCT 1997) 
 

(a) This clause shall become operative only for any modification to this contract involving aggregate 
increases and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of 
cost or pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception 
under FAR 15.403-1(b) applies. 
 

(b) If any price, including profit, negotiated in connection with any modification under this clause, was 
increased by any significant amount because 
 

     (1) the Contractor or a subcontractor furnished cost or pricing data that were not complete,             
accurate, and current as certified in its Certificate of Current Cost or Pricing Data,  
 

     (2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were 
not complete, accurate, and current as certified in the Contractor’s Certificate of Current Cost or Pricing Data, or 
 

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction. This right to a price reduction is limited to 
that resulting from defects in data relating to modifications- for which this clause becomes operative under 
paragraph (a) of this clause 
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(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a 
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus 
applicable overhead and profit markup, by which  

 
     (1) the actual subcontract or 

 
     (2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective 

subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price was not itself 
affected by defective cost or pricing data. 
 

(d) 
 

     (1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction 
should be made, the Contractor agrees not to raise the following matters as a defense: 
 

          (i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 
bargaining position and thus the price of the contract would not have been modified even if accurate, complete, and 
current cost or pricing data had been submitted. 
 

          (ii) The Contracting Officer should have known that the cost or pricing data in issue were defective 
even though the Contractor or subcontractor took no affirmative action to bring the character of the data to the 
attention of the Contracting Officer. 
 

          (iii) The contract was based on an agreement about the total cost of the contract and there was no 
agreement about the cost of each item procured under the contract. 
 

          (iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 

     (2) 
 

          (i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined 
appropriate by the Contracting Officer based upon the facts shall be allowed against the amount of a contract price 
reduction if -- 
 

               (A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s 
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 
 

               (B) The Contractor proves that the cost or pricing data were available before the date of 
agreement on the price of the contract (or price of the modification) and that the data were not submitted before such 
date. 
 

          (ii) An offset shall not be allowed if -- 
 
               (A) The understated data was known by the Contractor to be understated when the Certificate of 

Current Cost or Pricing Data was signed; or 
 

               (B) The Government proves that the facts demonstrate that the contract price would not have 
increased in the amount to be offset even if the available data had been submitted before the date of agreement on 
price. 
 

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was 
made prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall 
pay the United States at the time such overpayment is repaid -- 
 



DACW49-03-B-0006 
 

Page 14 of 75 
 

     (1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment 
to the Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate 
effective for each quarter prescribed by the Secretary of the Treasury under 26 U.S.C.6621(a)(2); and 
 

     (2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly 
submitted cost or pricing data which were incomplete, inaccurate, or noncurrent. 

(End of Clause) 
 
 
14 52.214-28      SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS -- 
                                     SEALED BIDDING  (OCT 1997) 
 

(a) The requirements of paragraphs (b) and (c) of this clause shall -- 
 

     (1) Become operative only for any modification to this contract involving aggregate increases and/or 
decreases in costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at 
FAR 5.403-4(a)(1); and 
 

     (2) Be limited to such modifications. 
 

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data 
at FAR 15.804-2(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing 
any subcontract modifications involving aggregate increases and/or decreases in costs, plus applicable profits, 
expected to exceed the threshold for submission of cost or pricing data at FAR 15.804-2(a)(1), the Contractor shall 
require the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an 
exception under FAR 15.403-1(b) applies. 
 

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in         
subsection FAR 15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this 
clause were accurate, complete, and current as of the date of agreement on the negotiated price of the subcontract or 
subcontract modification. 
 

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract 
that, when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.804-2(a)(1). 

(End of Clause) 
 
 
15 52.214-29      ORDER OF PRECEDENCE -- SEALED BIDDING  (JAN 1986) 
 

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following 
order: 
 

(a) The Schedule (excluding the specifications); 
 
(b) Representations and other instructions; 
 
(c) Contract clauses; 
 
(d) Other documents, exhibits, and attachments; and 
 
 
(e) The specifications. 

(End of Clause) 
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16 52.219-8          UTILIZATION OF SMALL BUSINESS CONCERNS  (OCT 2000) 
 

(a) It is the policy of the United States that small business concerns, veteran-owned small business 
concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, small 
disadvantaged business concerns, and women-owned small business concerns shall have the maximum practicable 
opportunity to participate in performing contracts let by any Federal agency, including contracts and subcontracts 
for subsystems, assemblies, components, and related services for major systems. It is further the policy of the United 
States that its prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the 
terms of their subcontracts with small business concerns, veteran-owned small business concerns, service-disabled 
veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
and women-owned small business concerns. 

 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest 

extent consistent with efficient contract performance.  The Contractor further agrees to cooperate in any studies or 
surveys as may be conducted by the United States Small Business Administration or the awarding agency of the 
United States as may be necessary to determine the extent of the Contractor’s compliance with this clause. 
 

(c) Definitions. As used in this contract -- HUBZone small business concern means a small business 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. Service-disabled veteran-owned small business concern -- 
 

     (1) Means a small business concern -- 
 

          (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-
disabled veterans; and 
 

          (ii) The management and daily business operations of which are controlled by one or more service-
disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent 
caregiver of such veteran. 
 

     (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C.101(2), with a disability that is 
service-connected, as defined in 38 U.S.C.101(16). 
 

     Small business concern means a small business as defined pursuant to Section 3 of the Small Business 
Act and relevant regulations promulgated pursuant thereto. Small disadvantaged business concern means a small 
business concern that represents, as part of its offer that -- 
 

     (1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 
124, subpart B; 
 

     (2) No material change in disadvantaged ownership and control has occurred since its certification; 
 

     (3) Where the concern is owned by one or more individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set 
forth at 13 CFR 124.104(c)(2); and 
 

     (4) It is identified, on the date of its representation, as a certified small disadvantaged business in the 
database maintained by the Small Business Administration (PRO-Net). 
 

     Veteran-owned small business concern means a small business concern -- 
 

     (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.101(2)) 
or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or 
more veterans; and 
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     (2) The management and daily business operations of which are controlled by one or more veterans. 

 
     Women-owned small business concern means a small business concern -- 

 
     (1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned 

business, at least 51 percent of the stock of which is owned by one or more women; and 
 

     (2) Whose management and daily business operations are controlled by one or more women. 
 

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding 
their status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned 
small business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-
owned small business concern. 

(End of Clause) 
 
 
17 52.219-9 Alt I     SMALL BUSINESS SUBCONTRACTING PLAN  (OCT 2000) 
 

(a) This clause does not apply to small business concerns. 
 

(b) Definitions. As used in this clause -- 
 

     Commercial item means a product or service that satisfies the definition of commercial item in section 
2.101 of the Federal Acquisition Regulation. 
 

     Commercial plan means a subcontracting plan (including goals) that covers the offeror’s fiscal year and 
that applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., 
division, plant, or product line). 
 

     Individual contract plan means a subcontracting plan that covers the entire contract period (including 
option periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 

     Master plan means a subcontracting plan that contains all the required elements of an individual contract 
plan, except goals, and may be incorporated into individual contract plans, provided the master plan has been 
approved. 
 

     Subcontract means any agreement (other than one involving an employer-employee relationship) 
entered into by a Federal Government prime Contractor or subcontractor calling for supplies or services required for 
performance of the contract or subcontract. 
 

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, 
where applicable, that separately addresses subcontracting with small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns. If the bidder 
is submitting an individual contract plan, the plan must separately address subcontracting with small business, 
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns, with a separate part for the basic contract and separate parts for each option (if any). The plan 
shall be included in and made a part of the resultant contract. The subcontracting plan shall be submitted within the 
time specified by the Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible 
for the award of a contract. 
 

(d) The offeror’s subcontracting plan shall include the following: 
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     (1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small 
business, veteran-owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns as subcontractors. Service-disabled veteran-owned small business concerns meet the 
definition of veteran-owned small business concerns, and offerors may include them within the subcontracting plan 
goal for veteran-owned small business concerns. A separate goal for service-disabled veteran-owned small business 
concerns is not required. The offeror shall include all subcontracts that contribute to contract performance, and may 
include a proportionate share of products and services that are normally allocated as indirect costs. 
 

     (2) A statement of -- 
 

          (i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror’s total 
projected sales, expressed in dollars, and the total value of projected subcontracts to support the sales for a 
commercial plan; 
 

          (ii) Total dollars planned to be subcontracted to small business concerns; 
 

          (iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 

          (iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 

          (v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and 
 

          (vi) Total dollars planned to be subcontracted to women-owned small business concerns. 
 
     (3) A description of the principal types of supplies and services to be subcontracted, and an 

identification of the types planned for subcontracting to -- 
 

          (i) Small business concerns; 
 
          (ii) Veteran-owned small business concerns; 
 
          (iii) HUBZone small business concerns; 
 
          (iv) Small disadvantaged business concerns; and 
 
          (v) Women-owned small business concerns. 

 
     (4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this 

clause. 
 

     (5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing 
company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business 
Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor 
Information Service, the Research and Information Division of the Minority Business Development Agency in the 
Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade 
associations). A firm may rely on the information contained in PRO-Net as an accurate representation of a concern’s 
size and ownership characteristics for the purposes of maintaining a small, veteran-owned small, HUBZone small, 
small disadvantaged, and women-owned small business source list. Use of PRO-Net as its source list does not 
relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting 
opportunities) in this clause. 

     (6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting 
goals, and a description of the method used to determine the proportionate share of indirect costs to be incurred 
with-- 
 

          (i) Small business concerns; 
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          (ii) Veteran-owned small business concerns; 
 
          (iii) HUBZone small business concerns; 
 
          (iv) Small disadvantaged business concerns; and 
 
          (v) Women-owned small business concerns. 

 
     (7) The name of the individual employed by the offeror who will administer the offeror’s subcontracting 

program, and a description of the duties of the individual. 
 

     (8) A description of the efforts the offeror will make to assure that small business, veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns have 
an equitable opportunity to compete for subcontracts. 
 

     (9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small 
Business Concerns" in all subcontracts that offer further subcontracting opportunities, and that the offeror will 
require all subcontractors (except small business concerns) that receive subcontracts in excess of $500,000  
($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies with the 
requirements of this clause. 
 

     (10) Assurances that the offeror will -- 
          (i) Cooperate in any studies or surveys as may be required; 

 
          (ii) Submit periodic reports so that the Government can determine the extent of compliance by the 

offeror with the subcontracting plan; 
 

          (iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, 
Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information 
on subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
and Historically Black Colleges and Universities and Minority Institutions.  Reporting shall be in accordance with 
the instructions on the forms or as provided in agency regulations. 
 

     (iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 

     (11) A description of the types of records that will be maintained concerning procedures that have been 
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a description 
of the offeror’s efforts to locate small business, veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records 
shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated): 
 

          (i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned small business 
concerns. 
 

          (ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business, or women-owned small business concerns. 
 

          (iii) Records on each subcontract solicitation resulting in an award of more than $100,000, 
indicating-- 
 

               (A) Whether small business concerns were solicited and, if not, why not; 
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               (B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 

               (C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 

               (D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 

               (E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 

               (F) If applicable, the reason award was not made to a small business concern. 
 

          (iv) Records of any outreach efforts to contact -- 
 

               (A) Trade associations; 
 

               (B) Business development organizations; 
 

               (C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and 
women-owned small business sources; and 
 

               (D) Veterans service organizations. 
 

          (v) Records of internal guidance and encouragement provided to buyers through -- 
 

               (A) Workshops, seminars, training, etc.; and 
 

               (B) Monitoring performance to evaluate compliance with the program’s requirements. 
 

          (vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. Contractors having commercial 
plans need not comply with this requirement. 
 

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, 
the Contractor shall perform the following functions: 
 

     (1) Assist small business, veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns by arranging solicitations, time for the preparation of bids, 
quantities, specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the 
Contractor’s lists of potential small business, veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business subcontractors are excessively long, reasonable effort 
shall be made to give all such small business concerns an opportunity to compete over a period of time. 
 

     (2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns 
in all "make-or-buy" decisions. 
 

     (3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business 
firms. 
 

     (4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of 
business status as small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned 
small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal contained in 
the Contractor’s subcontracting plan. 
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(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) 
of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the 
offeror by this clause; provided -- 
 

     (1) The master plan has been approved; 
 

     (2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved 
master plan, including evidence of its approval, to the Contracting Officer; and 
 

     (3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to 
satisfy the requirements of this contract are set forth in the individual subcontracting plan. 
 

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial 
items. The commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and 
Government business, rather than solely to the Government contract. Commercial plans are also preferred for 
subcontractors that provide commercial items under a prime contract, whether or not the prime contractor is 
supplying a commercial item. 
 

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be 
considered by the Contracting Officer in determining the responsibility of the offeror for award of the contract. 
 

          (i) The failure of the Contractor or subcontractor to comply in good faith with -- 
 

(1) The clause of this contract entitled "Utilization Of Small Business Concerns;" or 
 

     (2) An approved plan required by this clause, shall be a material breach of the contract. 
 

(j) The Contractor shall submit the following reports: 
 

     (1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted 
to the Contracting Officer semiannually and at contract completion. The report covers subcontract award data 
related to this contract. This report is not required for commercial plans. 
 

     (2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with 
the awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually 
for contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity 
must report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year 
(both individual and commercial plans) shall include a breakout, in the Contractor’s format, of subcontract awards, 
in whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector.  

(End of Clause) 
 
 
18 52.219-16          LIQUIDATED DAMAGES -- SUBCONTRACTING PLAN  (JAN 1999) 
 

(a) "Failure to make a good faith effort to comply with the subcontracting plan", as used in this clause, 
means a willful or intentional failure to perform in accordance with the requirements of the subcontracting plan 
approved under the clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional 
action to frustrate the plan. 
 

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting 
dollars or, if a commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to 
Government contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial 
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plan, at the close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its 
subcontracting goals and the Contracting Officer decides in accordance with paragraph (c) of this clause that the 
Contractor failed to make a good faith effort to comply with its subcontracting plan, established in accordance with 
the clause in this contract entitled "Small Business Subcontracting Plan," the Contractor shall pay the Government 
liquidated damages in an amount stated.  The amount of probable damages attributable to the Contractor’s failure to 
comply shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each 
subcontract goal. 
 

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good 
faith effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 
Contractor to demonstrate what good faith efforts have been made and to discuss the matter.  Failure to respond to 
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent 
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 
pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the 
functions of the Contracting Officer under this clause on behalf of all agencies with contracts covered by the 
commercial plan. 
 

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled, Disputes, from 
any final decision of the Contracting Officer. 
 

(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
(End of Clause) 

 
19 52.222-1           NOTICE TO THE GOVERNMENT OF LABOR DISPUTES  (FEB 1997) 
 

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay 
the timely performance of this contract, the Contractor shall immediately give notice, including all relevant 
information, to the Contracting Officer. 

(End of Clause) 
 
 
20 52.222-3           CONVICT LABOR  (AUG. 1996) 
 

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence 
of imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands. This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it 
prohibit the employment by the Contractor in the performance of this contract of persons confined for violation of 
the laws of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, 
Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific 
Islands who are authorized to work at paid employment in the community under the laws of such jurisdiction, if -- 
 

(a) (1) The worker is paid or is in an approved work training program on a voluntary basis; 
 

     (2) Representatives of local union central bodies or similar labor union organizations have been 
consulted; 
 

     (3) Such paid employment will not result in the displacement of employed workers, or be applied in 
skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or impair existing 
contracts for services; and 
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     (4) The rates of pay and other conditions of employment will not be less than those paid or provided for 

work of a similar nature in the locality in which the work is being performed; and 
 

(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 

(End of Clause) 
 
 
21 52.222-4           CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME 

           COMPENSATION  (SEPT 2000)  
 

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.  
 

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor 
are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards Act.  
 

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from 
payments due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for 
unpaid wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor 
or subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.  
 

(d) Payrolls and basic records. (1) The Contractor and its subcontractors shall maintain payrolls and basic 
payroll records for all laborers and mechanics working on the contract during the contract and shall make them 
available to the Government until 3 years after contract completion. The records shall contain the name and address 
of each employee, social security number, labor classifications, hourly rates of wages paid, daily and weekly number 
of hours worked, deductions made, and actual wages paid. The records need not duplicate those required for 
construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.  
 

     (2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting 
Officer or the Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this 
clause. The Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or 
Department of Labor to interview employees in the workplace during working hours.  
 

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this 
clause in subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause.  

(End of clause) 
 
 
22 52.222-6           DAVIS-BACON ACT  (FEB 1995) 
 

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally 
and not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
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computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer’s payroll records accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
 

(b) (1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in 
the wage determination and which is to be employed under the contract shall be classified in conformance with the 
wage determination. The Contracting Officer shall approve an additional classification and wage rate and fringe 
benefits therefor only when all the following criteria have been met: 
 

          (i) The work to be performed by the classification requested is not performed by a classification in 
the wage determination. 
 

          (ii) The classification is utilized in the area by the construction industry. 
 

          (iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 
to the wage rates contained in the wage determination. 
 

     (2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  
 
                    Wage and Hour Division 
                    Employment Standards Administration 
                    U.S. Department of Labor 
                    Washington, DC 20210 
 
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary. 
 

     (3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 

     (4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs 
(b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the classification under this contract 
from the first day on which work is performed in the classification. 
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(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated 
in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 

(d) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written 
request of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of 
Labor may require the Contractor to set aside in a separate account assets for the meeting of obligations under the 
plan or program. 

(End of Clause) 
 
 
23 52.222-7           WITHHOLDING OF FUNDS  (FEB 1988) 
 

The Contracting Officer shall, upon his or her own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this contract 
or any other Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to 
Davis-Bacon prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages required by the 
contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 
employed or working on the site of the work, all or part of the wages required by the contract, the Contracting 
Officer may, after written notice to the Contractor, take such action as may be necessary to cause the suspension of 
any further payment, advance, or guarantee of funds until such violations have ceased.  
 
 
24 52.222-8           PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
  (a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 
the work and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the 
work.  Such records shall contain the name, address, and social security number of each such worker, his or her 
correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of 
Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program 
described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers or mechanics affected, and records which show 
the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
  (b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
     (2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons employed under 
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the contract and shall certify-- 
 
           (i)  That the payroll for the payroll period contains the information required to be maintained under 
paragraph (a) of this clause and that such information is correct and complete; 
 
            (ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
          (iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
 
  (3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by 
subparagraph (b)(2) of this clause. 
 
  (4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor 
to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States 
Code. 
 
  (c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause 
available for inspection, copying, or transcription by the Contracting Officer or authorized representatives of the 
Contracting Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting 
Officer or representatives of the Contracting Officer or the Department of Labor to interview employees during 
working hours on the job.  If the Contractor or subcontractor fails to submit required records or to make them 
available, the Contracting Officer may, after written notice to the Contractor, take such action as may be necessary 
to cause the suspension of any further payment.  Furthermore, failure to submit the required records upon request or 
to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
 
25 52.222-9           APPRENTICES AND TRAINEES  (FEB 1988) 
 
  (a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is 
employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio permitted to the Contractor as to the entire work force under the 
registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not registered or   otherwise 
employed as stated in this paragraph, shall be paid not less than the applicable wage determination for the 
classification of work actually performed.  In addition, any apprentice performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor is performing construction on a project in a 
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed.  
Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level 
of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.  
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program.  If the 
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification.  If the Administrator determines that a different 
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practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  In the event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency 
recognized by the Bureau, withdraws approval of an apprenticeship program, the Contractor will no longer be 
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 
  (b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
  (c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as 
amended, and 29 CFR Part 30. 
 
 
26 52.222-10          COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by 
reference in this contract. 
 
 
27 52.222-11          SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
  (a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, 
Contract Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and 
Basic Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor 
Standards), Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon 
and Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, 
by appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower 
tier subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
 
  (b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
     (2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver 
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to the Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
 
28 52.222-12          CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act-
-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
 
29 52.222-13          COMPLIANCE WITH DAVIS-BACON AND RELATED ACT  
                                         REGULATIONS  (FEB 1988) 
 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 
are hereby incorporated by reference in this contract.  
 
 
30 52.222-14          DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving 
disputes concerning labor standards requirements.  Such disputes shall be resolved in accordance with those 
procedures and not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes 
between the Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or 
the employees or their representatives.  
 
 
31 52.222-15          CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
  (a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts 
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
  (b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
  (c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
 
32 52.222-21          PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash 
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
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(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 
Equal Opportunity clause of this contract. 

(End of clause) 
 

 
33 52.222-26          EQUAL OPPORTUNITY (FEB 1999) 
 

(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the 
Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in 
excess of $10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause.  
 

(b) During performing this contract, the Contractor agrees as follows:  
 

     (1) The Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to 
extend a publicly announced preference in employment to Indians living on or near an Indian reservation, in 
connection with employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 

     (2) The Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. This 
shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or 
recruitment advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) 
selection for training, including apprenticeship.  
 

     (3) The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by the Contracting Officer that explain this clause.  
 

     (4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 

     (5) The Contractor shall send, to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, the notice to be provided by the Contracting 
Officer advising the labor union or workers' representative of the Contractor's commitments under this clause, and 
post copies of the notice in conspicuous places available to employees and applicants for employment.  
 

     (6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, 
and orders of the Secretary of Labor.  
 

     (7) The Contractor shall furnish to the contracting agency all information required by Executive Order 
11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file 
Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has 
filed within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract 
award, apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of 
the Equal Employment Opportunity Commission for the necessary forms. 
 

     (8) The Contractor shall permit access to its premises, during normal business hours, by the contracting 
agency or the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. 
The Contractor shall permit the Government to inspect and copy any books, accounts, records (including 
computerized records), and other material that may be relevant to the matter under investigation and pertinent to 
compliance with Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 

     (9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in 
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part and the Contractor may be declared ineligible for further Government contracts, under the procedures 
authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked 
against the Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the 
Secretary of Labor; or as otherwise provided by law. 
 

     (10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this 
clause in every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be 
binding upon each subcontractor or vendor.  
 

     (11) The Contractor shall take such action with respect to any subcontract or purchase order as the 
contracting officer may direct as a means of enforcing these terms and conditions, including sanctions for 
noncompliance; provided, that if the Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of any direction, the Contractor may request the United States to enter into the 
litigation to protect the interests of the United States.  
 

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
 
34 52.222-27          AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR  
                                         CONSTRUCTION (FEB 1999) 
 

(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in 
the solicitation for this contract. 

 
     "Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal 

Contract Compliance, U.S. Department of Labor, or a designee. 
 

     "Employer's identification number," as used in this clause, means the Federal Social Security number 
used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 

     "Minority," as used in this clause, means-- 
 

     (1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and participation or community 
identification). 
 

     (2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
 

     (3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); 
and 
 

     (4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish 
culture or origin, regardless of race). 
 

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the 
goals for minority and female participation stated in the solicitation for this contract. 

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department 
of Labor in a covered area, either individually or through an association, its affirmative action obligations on all 
work in the plan area (including goals) shall comply with the plan for those trades that have unions participating in 
the plan. Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. 
Each Contractor or subcontractor participating in an approved plan is also required to comply with its obligations 
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under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each 
trade in which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a 
goal in an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to 
achieve the plan's goals. 
 

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) 
of this clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with 
which the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the 
Contractor's obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the 
goals, apprentices and trainees must be employed by the Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices and trainees at the completion of their training, subject to 
the availability of employment opportunities. Trainees must be trained pursuant to training programs approved by 
the U.S. Department of Labor. 
 

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of 
the Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its 
actions. The Contractor shall document these efforts fully and implement affirmative action steps at least as 
extensive as the following: 
 

     (1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all 
facilities where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or 
more women to each construction project. The Contractor shall ensure that foremen, superintendents, and other 
onsite supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a working 
environment, with specific attention to minority or female individuals working at these sites or facilities. 
 

     (2) Establish and maintain a current list of sources for minority and female recruitment. Provide written 
notification to minority and female recruitment sources and community organizations when the Contractor or its 
unions have employment opportunities available, and maintain a record of the organizations' responses. 
 

     (3) Establish and maintain a current file of the names, addresses, and telephone numbers of each 
minority and female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or 
community organizations, and the action taken with respect to each individual. If an individual was sent to the union 
hiring hall for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 

     (4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred back to the Contractor a minority or woman sent 
by the Contractor, or when the Contractor has other information that the union referral process has impeded the 
Contractor's efforts to meet its obligations. 
 

     (5) Develop on-the-job training opportunities and/or participate in training programs for the area that 
expressly include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs funded or approved by the Department of 
Labor. The Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of 
this clause. 
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     (6) Disseminate the Contractor's equal employment policy by-- 

 
          (i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and 

requesting their cooperation in assisting the Contractor in meeting its contract obligations; 
 

          (ii) Including the policy in any policy manual and in collective bargaining agreements; 
 

          (iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 

          (iv) Reviewing the policy with all management personnel and with all minority and female 
employees at least once a year; and 
 

          (v) Posting the policy on bulletin boards accessible to employees at each location where construction 
work is performed. 
 

     (7) Review, at least annually, the Contractor's equal employment policy and affirmative action 
obligations with all employees having responsibility for hiring, assignment, layoff, termination, or other 
employment decisions. Conduct review of this policy with all on-site supervisory personnel before initiating 
construction work at a job site. A written record shall be made and maintained identifying the time and place of 
these meetings, persons attending, subject matter discussed, and disposition of the subject matter. 
 

     (8) Disseminate the Contractor's equal employment policy externally by including it in any advertising 
in the news media, specifically including minority and female news media. Provide written notification to, and  

 
discuss this policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing 
business. 
 

     (9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, 
to schools with minority and female students, and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than 1 month before the date for 
acceptance of applications for apprenticeship or training by any recruitment source, send written notification to 
organizations such as the above, describing the openings, screening procedures, and tests to be used in the selection 
process. 
 

     (10) Encourage present minority and female employees to recruit minority persons and women. Where 
reasonable, provide after-school, summer, and vacation employment to minority and female youth both on the site 
and in other areas of the Contractor's workforce. 
 

     (11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 

     (12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 
for promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, 
etc., opportunities for promotion. 
 

     (13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices 
do not have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the Contractor's obligations under this contract are being carried out. 
 

     (14) Ensure that all facilities and company activities are nonsegregated except that separate or single-
user rest rooms and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 

     (15) Maintain a record of solicitations for subcontracts for minority and female construction contractors 
and suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
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     (16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

Contractor's equal employment policy and affirmative action obligations. 
 

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or 
more of the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts 
of a contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is 
a member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 

     (1) Actively participates in the group; 
 

     (2) Makes every effort to ensure that the group has a positive impact on the employment of minorities 
and women in the industry; 
 

     (3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female 
workforce participation; 
 

     (4) Makes a good-faith effort to meet its individual goals and timetables; and 
 

     (5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf 
of the Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation 
shall not be a defense for the Contractor's noncompliance. 
 

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is 
required to provide equal employment opportunity and to take affirmative action for all minority groups, both male 
and female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person 
because of race, color, religion, sex, or national origin. 
 

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government 
contracts under Executive Order 11246, as amended. 
 

(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action 
procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 

(n) The Contractor shall designate a responsible official to-- 
 

     (1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is 
being carried out; 
 

     (2) Submit reports as may be required by the Government; and 
 

     (3) Keep records that shall at least include for each employee the name, address, telephone number, 
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construction trade, union affiliation (if any), employee identification number, social security number, race, sex, 
status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in 
the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an 
easily understandable and retrievable form; however, to the degree that existing records satisfy this requirement, 
separate records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
 
35 52.222-35          AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS  
                                         OF THE VIETNAM ERA (APR 1998)  
 

(a)  Definitions. As used in this clause-- 
 
All employment openings includes all positions except executive and top management, those positions that will be 
filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days' duration, and part-time employment. 
 
Appropriate office of the State employment service system means the local office of the Federal-State national 
system of public employment offices with assigned responsibility to serve the area where the employment opening 
is to be filled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands. 
Positions that will be filled from within the Contractor's organization means employment openings for which no 
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries, 
and parent companies) and includes any openings that the Contractor proposes to fill from regularly established 
“recall” lists. The exception does not apply to a particular opening once an employer decides to consider applicants 
outside of its organization. 
     
Veteran of the Vietnam era means a person who-- 
     

     (1) Served on active duty for a period of more than 180 days, any part of which occurred between 
August 5, 1964, and May 7, 1975, and was discharged or released therefrom with other than a dishonorable 
discharge; or 
     

     (2) Was discharged or released from active duty for a service-connected disability if any part of such 
active duty was performed between August 5, 1964, and May 7, 1975. 
     

(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, 
the Contractor shall not discriminate against the individual because the individual is a disabled veteran or a veteran 
of the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and 
otherwise treat qualified disabled veterans and veterans of the Vietnam era without discrimination based upon their 
disability or veterans' status in all employment practices such as-- 
    

          (i) Employment;  
 

          (ii) Upgrading;  
 

          (iii) Demotion or transfer;  
 

          (iv) Recruitment;  
 

          (v) Advertising;  
 

          (vi) Layoff or termination;  
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          (vii) Rates of pay or other forms of compensation; and  

 
          (viii) Selection for training, including apprenticeship.  

 
     (2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of 

Labor (Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as 
amended.  
 

(c) Listing openings. (1) The Contractor agrees to list all employment openings existing at contract award 
or occurring during contract performance, at an appropriate office of the State employment service system in the 
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one 
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.  
 

     (2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all 
their employment openings with the appropriate office of the State employment service.  
 

     (3) The listing of employment openings with the State employment service system is required at least 
concurrently with using any other recruitment source or effort and involves the obligations of placing a bona fide job 
order, including accepting referrals of veterans and nonveterans. This listing does not require hiring any particular 
job applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from 
any requirements of Executive orders or regulations concerning nondiscrimination in employment.  
 

     (4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall 
advise the State employment service system, in each State where it has establishments, of the name and location of 
each hiring location in the State. As long as the Contractor is contractually bound to these terms and has so advised 
the State system, it need not advise the State system of subsequent contracts. The Contractor may advise the State 
system when it is no longer bound by this contract clause.  
 

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled 
outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands. 
     

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's obligation 
under the law to take affirmative action to employ and advance in employment qualified disabled veterans and 
veterans of the Vietnam era, and (ii) the rights of applicants and employees.  
 

     (2) These notices shall be posted in conspicuous places that are available to employees and applicants 
for employment. They shall be in a form prescribed by the Deputy Assistant Secretary for Federal Contract 
Compliance Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the 
Contracting Officer. 
 

     (3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the 
Act, and is committed to take affirmative action to employ, and advance in employment, qualified disabled veterans 
and veterans of the Vietnam Era.  
 

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate 
actions may be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.  
 

(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order of $10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act 
as specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.  

(End of clause) 
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36 52.222-36          AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES  
                                         (JUN 1998) 
 

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, 
the Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 

          (i) Recruitment, advertising, and job application procedures; 
 

          (ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of 
return from layoff, and rehiring; 
 

          (iii) Rates of pay or any other form of compensation and changes in compensation; 
 

          (iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
 

          (v) Leaves of absence, sick leave, or any other leave; 
 

          (vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 

          (vii) Selection and financial support for training, including apprenticeships, professional meetings, 
conferences, and other related activities, and selection for leaves of absence to pursue training; 
 

          (viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 

          (ix) Any other term, condition, or privilege of employment. 
 

     (2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of 
Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 

(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 

          (i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 

          (ii) The rights of applicants and employees. 
 

     (2) These notices shall be posted in conspicuous places that are available to employees and applicants 
for employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 

     (3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 
503 of the Act and is committed to take affirmative action to employ, and advance in employment, qualified 
individuals with physical or mental disabilities. 
 

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate 
actions may be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order in excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act 
as specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 

(End of clause) 
 
 

37 52.222-37          EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS 
                                         OF THE VIETNAM ERA (JAN 1999)  
 

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least 
annually, as required by the Secretary of Labor, on-- 
 

     (1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of 
the contractor by job category and hiring location; and  
 

     (2) The total number of new employees hired during the period covered by the report, and of that total, 
the number of disabled veterans, and the number of veterans of the Vietnam era.  
 

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' 
Employment Report VETS-100."  
 

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires 

during the most recent 12-month period as of the ending date selected for the employment profile report required by 
paragraph (a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the 
period January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has 
previous written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting 
the Employer Information Report EEO-1 (Standard Form 100).  
 

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary 
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans 
and veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to 
identify themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order of $10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  

(End of clause) 
 
 
38 52.223-6           DRUG-FREE WORKPLACE (JAN 1997) 
 

(a) Definitions. As used in this clause -- 
 

     "Controlled substance" means a controlled substance in schedules I through V of section 202 of the 
Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 

     "Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or 
both, by any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal 
drug statutes. 
 

     "Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, 
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distribution, dispensing, possession, or use of any controlled substance. 
 

     "Drug-free workplace" means the site(s) for the performance of work done by the Contractor in 
connection with a specific contract at which employees of the Contractor are prohibited from engaging in the 
unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance. 
 

     "Employee" means an employee of a Contractor directly engaged in the performance of work under a 
Government contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor 
employee who has other than a minimal impact or involvement in contract performance. 
 

     "Individual" means an offeror/contractor that has no more than one employee including the 
offeror/contractor. 
 

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is 
agreed to in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of 
less than 30 days performance duration-- 
 

     (1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions 
that will be taken against employees for violations of such prohibition; 
 

     (2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 

          (i) The dangers of drug abuse in the workplace; 
 

          (ii) The Contractor's policy of maintaining a drug-free workplace; 
 

          (iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
                      (iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the 
workplace 
 
       (3) Provide all employees engaged in performance of the contract with a copy of the statement required 
by subparagraph (b)(1) of this clause; 
 

     (4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause 
that, as a condition of continued employment on this contract, the employee will-- 
 

          (i) Abide by the terms of the statement; and 
 

          (ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a 
violation occurring in the workplace no later than 5 days after such conviction. 
 

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision 
(b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall 
include the position title of the employee; 
 
 
 

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one 
of the following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 

          (i) Taking appropriate personnel action against such employee, up to and including termination; or 
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          (ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation 
program approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate 
agency; and 
 

     (7) Make a good faith effort to maintain a drug-free workplace through implementation of 
subparagraphs (b)(1) though (b)(6) of this clause. 
 
 

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not 
to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 

(End of clause) 
 

 
39 52.223-14          TOXIC CHEMICAL RELEASE REPORTING 
 

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of 
this contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form 
(Form R) as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 
1986 (EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, 
the annual Form R throughout the life of the contract.  
 

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if--  
 

     (1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 
313(c) of EPCRA, 42 U.S.C. 11023(c);  
 

     (2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of 
EPCRA, 42 U.S.C. 11023(b)(1)(A);  
 

     (3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 
42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form 
has been filed with EPA);  
 

     (4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 
through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; 
or 
 

     (5) The facility is not located within any State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana 
Islands, or any other territory or possession over which the United States has jurisdiction.  
 

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in 
paragraph (b) of this clause, and after award of the contract circumstances change so that any of its owned or 
operated facilities used in the performance of this contract is no longer exempt--  
 

     (1) The Contractor shall notify the Contracting Officer; and  
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     (2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no 
longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting 
requirements.  
 

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 

     (1) For competitive subcontracts expected to exceed $100,000 (including all options), include a 
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical 
Release Reporting; and  
 

     (2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this 
clause, except this paragraph (e).  
 
 

40 52.225-9           BUY AMERICAN ACT-CONSTRUCTION MATERIALS  (MAY 2002) 

(a) Definitions. As used in this clause-  
 

"Component" means an article, material, or supply incorporated directly into a construction material.  
 

"Construction material" means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to 
the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as 
emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public 
building or work and that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are delivered to the 
construction site. Materials purchased directly by the Government are supplies, not construction material.  
 

"Cost of components" means-  
 

     (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to 
the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and 
any applicable duty (whether or not a duty-free entry certificate is issued); or  
 

     (2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the 
end product.  
 

"Domestic construction material" means-  
 

     (1) An unmanufactured construction material mined or produced in the United States; or  
 

     (2) A construction material manufactured in the United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of 
foreign origin of the same class or kind for which nonavailability determinations have been made are treated as 
domestic.  
 

"Foreign construction material" means a construction material other than a domestic construction material.  
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"United States" means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto 
Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased 
bases.  
 

(b) Domestic preference.  
 

     (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for 
domestic construction material. The Contractor shall use only domestic construction material in performing this 
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.  
 

     (2) This requirement does not apply to the construction material or components listed by the 
Government as follows:  
 None 
 

     (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of 
this clause if the Government determines that-  
 

          (i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost 
of such material exceeds the cost of foreign material by more than 6 percent;  
 

         (ii) The application of the restriction of the Buy American Act to a particular construction material 
would be impracticable or inconsistent with the public interest; or  
 

        (iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality.  
 

(c) Request for determination of inapplicability of the Buy American Act.  
 

     (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of 
this clause shall include adequate information for Government evaluation of the request, including-  
 

               (A) A description of the foreign and domestic construction materials;  
 

               (B) Unit of measure;  
 

               (C) Quantity;  
 

               (D) Price;  
 

               (E) Time of delivery or availability;  
 

               (F) Location of the construction project;  
 

               (G) Name and address of the proposed supplier; and  
 

               (H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause.  
 

         (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause.  
 

        (iii) The price of construction material shall include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may be issued).  
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         (iv) Any Contractor request for a determination submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such determination and could not have requested the 
determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting 
Officer need not make a determination.  
 

     (2) If the Government determines after contract award that an exception to the Buy American Act 
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will 
modify the contract to allow use of the foreign construction material. However, when the basis for the exception is 
the unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause.  
 

     (3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act.  
 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 
the Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 

  

 

 Foreign and Domestic Construction Materials Price Comparison  

 Construction Material Description Unit of Measure Quantity Price (Dollars)*  

 Item 1:     

 Foreign construction material _______ _______ _______  

 Domestic construction material _______ _______ _______  

      

 Item 2: _______ _______ _______  

 Foreign construction material _______ _______ _______  

 Domestic construction material     

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is 
issued).] 
 
 
 
 
 
41 52.225-13          RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
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(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services 
originating from sources within, or that were located in or transported from or through, countries whose products are 
banned from importation into the United States under regulations of the Office of Foreign Assets Control, 
Department of the Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of 
Afghanistan controlled by the Taliban, and Serbia (excluding the territory of Kosovo). 
 

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services 
from entities controlled by the government of Iraq. 
 

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
(End of clause) 

 
 
42 52.227-1          AUTHORIZATION AND CONSENT  (JUL 1995) 
 
 (a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
 (b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the 
parties, in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, 
and materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
 
43 52.227-4           PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
 
44 52.228-2           ADDITIONAL BOND SECURITY (OCT 1997) 
 

The Contractor shall promptly furnish additional security required to protect the Government and persons 
supplying labor or materials under this contract if--  
 

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 

(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
 

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of 
the Contracting Officer; or  
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(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 

security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
 
45 52.228-12         PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS  (OCT 1995) 
 
 In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. 
L. 103-355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
 
46 52.229-3           FEDERAL, STATE, AND LOCAL TAXES  (JAN 1991) 
 

(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated 
contract or a modification, the effective date of this contract or modification.  
 

     "All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and 
duties, in effect on the contract date, that the taxing authority is imposing and collecting on the transactions or 
property covered by this contract.  
 

     "After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or 
duty, or tax that was exempted or excluded on the contract date but whose exemption was later revoked or reduced 
during the contract period, on the transactions or property covered by this contract that the Contractor is required to 
pay or bear as the result of legislative, judicial, or administrative action taking effect after the contract date. It does 
not include social security tax or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 

(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the 
Contractor warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase 
was included in the contract price, as a contingency reserve or otherwise.  
 

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social 
security or other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, 
through the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment 
exceeds $250.  
 

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal 
excise tax or duty that reasonably may be expected to result in either an increase or decrease in the contract price 
and shall take appropriate action as the Contracting Officer directs.  
 

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any 
Federal, State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
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exemption. 
(End of clause) 

 
 
47 252.231-7000       SUPPLEMENTAL COST PRINCIPLES  (DEC 1991) 
 

When the allowability of costs under this contract is determined in accordance with Part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with Part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 

(End of clause) 
 
 
48 52.232-5           PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS  (MAY 1997)  
 

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this 
contract.  
 

(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates 
of work accomplished which meets the standards of quality established under the contract, as 
approved by the Contracting Officer. 

 
     (1) The Contractor's request for progress payments shall include the following substantiation:  

 
          (i) An itemization of the amounts requested, related to the various elements of work required by the 

contract covered by the payment requested.  
 

          (ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 

          (iii) A listing of the total amount of each subcontract under the contract.  
 

          (iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 

          (v) Additional supporting data in a form and detail required by the Contracting Officer.  
 

     (2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site 
and preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other 
than the site also may be taken into consideration if--  
 

          (i) Consideration is specifically authorized by this contract; and  
 

          (ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that 
the material will be used to perform this contract.  
 

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 

     (1) The amounts requested are only for performance in accordance with the specifications, terms, and 
conditions of the contract;  
 

     (2) Payments to subcontractors and suppliers have been made from previous payments received under 
the contract, and timely payments will be made from the proceeds of the payment covered by this certification, in 
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accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 

     (3) This request for progress payments does not include any amounts which the prime contractor intends 
to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the 
subcontract; and  
 

     (4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 

____________________________________  
(Name)  

 
____________________________________  
(Title)  

 
____________________________________  
(Date)  

 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, 

discovers that a portion or all of such request constitutes a payment for performance by the Contractor that fails to 
conform to the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned 
amount"), the Contractor shall--  
 

     (1) Notify the Contracting Officer of such performance deficiency; and  
 

     (2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner 
provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of 
receipt of the unearned amount until--  
 
 

          (i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been 
corrected; or  
 

          (ii) The date the Contractor reduces the amount of any subsequent certified request for progress 
payments by an amount equal to the unearned amount.  
 

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for 
which a progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. 
However, if satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent 
of the amount of the payment until satisfactory progress is achieved. When the work is substantially complete, the 
Contracting Officer may retain from previously withheld funds and future progress payments that amount the 
Contracting Officer considers adequate for protection of the Government and shall release to the Contractor all the 
remaining withheld funds. Also, on completion and acceptance of each separate building, public work, or other 
division of the contract, for which the price is stated separately in the contract, payment shall be made for the 
completed work without retention of a percentage.  
 

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made 
shall, at the time of payment, become the sole property of the Government, but this shall not be construed as--  
 

     (1) Relieving the Contractor from the sole responsibility for all material and work upon which payments 
have been made or the restoration of any damaged work; or  
 

     (2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon 
request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
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coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 

     (1) Completion and acceptance of all work;  
 

     (2) Presentation of a properly executed voucher; and  
 

     (3) Presentation of release of all claims against the Government arising by virtue of this contract, other 
than claims, in stated amounts, that the Contractor has specifically excepted from the operation of the release. A 
release may also be required of the assignee if the Contractor's claim to amounts payable under this contract has 
been assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 

 (i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress 
payments shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is 
any action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  

 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount 

payable under subparagraph (d)(2) of this clause shall be--  
 

     (1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most 
recent auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
 

     (2) Deducted from the next available payment to the Contractor.  
(End of clause) 

 
 
49 52.232-17          INTEREST  (JUNE 1996) 
 

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing 
Data clause or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the 
Government under this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) 
shall bear simple interest from the date due until paid unless paid within 30 days of becoming due. The interest rate 
shall be the interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract 
Disputes Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as 
provided in paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the 
Secretary until the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) 
Amounts shall be due at the earliest of the following dates: 
 

     (1) The date fixed under this contract. 
 

     (2) The date of the first written demand for payment consistent with this contract, including any demand 
resulting from a default termination. 
 

     (3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm 
completed negotiations establishing the amount of debt. 
 

     (4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the 
amount of refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by 
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contract modification. 
 

(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 
of the Federal Acquisition Regulation in effect on the date of this contract. 
 
 
50 52.232-23          ASSIGNMENT OF CLAIMS (JAN 1986) 
 

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 
(hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid 
amounts payable under this contract, and shall not be made to more than one party, except that an assignment or 
reassignment may be made to one party as agent or trustee for two or more parties participating in the financing of 
this contract.  
 

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  

(End of clause) 
 
 

51 52.232-27         PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS  (MAY 1997)       
                                                                            

Notwithstanding any other payment terms in this contract, the Government will make invoice payments and 
contract financing payments under the terms and conditions specified in this clause.  Payment shall be considered as 
being made on the day a check is dated or the date of an electronic funds transfer.  Definitions of pertinent terms are 
set forth in section 32.902 of the Federal Acquisition Regulation.  All days referred to in this clause are calendar 
days, unless otherwise specified.  (However, see subparagraph (a)(3) concerning payments due on Saturdays, 
Sundays, and legal holidays.)                                                            
                                                                            

(a)  Invoice Payments.                                                 
                                                                            

     (1)  Types of invoice payments.  For purposes of this clause, there are several types of invoice payments 
that may occur under this contract, as follows: 
 

          (i)  Progress payments, if provided for elsewhere in this contract, based on Contracting Officer 
approval of the estimated amount and value of work or services performed, including payments for reaching 
milestones in any project:                                                  
                                                                            

               (A)  The due date for making such payments shall be 14 days after receipt of the payment request 
by the designated billing office.  If the designated billing office fails to annotate the payment request with the actual 
date of receipt at the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's   
payment request, provided a proper payment request is received and there is no disagreement over quantity, quality, 
or Contractor compliance with contract requirements.                                                      
                                                                            

               (B)  The due date for payment of any amounts retained by the Contracting Officer in accordance 
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in 
the contract or, if not specified, 30 days after approval for release to the Contractor by the Contracting Officer.                                  
 

          (ii)  Final payments based on completion and acceptance of all work and presentation of release of all 
claims against the Government arising by virtue of the contract, and payments for partial deliveries that have been 
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accepted by the Government (e.g., each separate building, public work, or other division of the contract for which 
the price is stated separately in the contract):                                         
                                                                            

               (A)  The due date for making such payments shall be either the 30th day after receipt by the 
designated billing office of a proper invoice from the Contractor, or the 30th day after Government acceptance of the 
work or services completed by the Contractor, whichever is later.  If the designated billing office fails to annotate 
the invoice with the date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day 
after the date of the Contractor's invoice, provided a proper invoice is received and there is no disagreement over     
quantity, quality, or Contractor compliance with contract requirements. 
                                                                            

               (B)  On a final invoice where the payment amount is subject to contract settlement actions (e.g., 
release of claims), acceptance shall be deemed to have occurred on the effective date of the contract settlement. 
 

     (2)  Contractor's invoice.  The Contractor shall prepare and submit invoices to the designated billing 
office specified in the contract.  A proper invoice must include the items listed in subdivisions (a)(2)(i)    
through (a)(2)(ix) of this clause.  If the invoice does not comply with these requirements, it shall be returned within 
7 days after the date the designated billing office received the invoice, with a statement of the reasons why it is not a 
proper invoice.  Untimely notification will be taken into account in computing any interest penalty owed the 
Contractor in the manner described in subparagraph (a)(4) of this clause.                 
                                                                            

          (i)  Name and address of the Contractor.                     
                                                                            

          (ii)  Invoice date.  (The Contractor is encouraged to date invoices as close as possible to the date of 
mailing or transmission.)      
                                                                            

          (iii)  Contract number or other authorization for work or services performed (including order number 
and contract line item number).                                                                    
                                                                            

          (iv)  Description of work or services performed. 
              
          (v)  Delivery and payment terms (e.g., prompt payment discount terms).                                                            

                                                                            
          (vi)  Name and address of Contractor official to whom payment is to be sent (must be the same as 

that in the contract or in a proper notice of assignment).                                               
                                                                            

          (vii)  Name (where practicable), title, phone number, and mailing address of person to be notified in 
the event of a defective invoice.                                                                    
                                                                            

          (viii)  For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts 
requested and certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts.                                   
                                                                            

          (ix)  Any other information or documentation required by the contract.                                                               
 

          (x)  While not required, the Contractor is strongly encouraged to assign an identification number to 
each invoice.              
                                                                            

     (3)  Interest penalty.  An interest penalty shall be paid automatically by the designated payment office, 
without request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions 
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable.  However, when the due date falls on a Saturday, 
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to 
be conducted, payment may be made on the following business day without incurring a late payment interest        
penalty.                                                                    
                                                                            

          (i)  A proper invoice was received by the designated billing office.                                                             
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          (ii)  A receiving report or other Government documentation authorizing payment was processed and 

there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount.                            
                                                                            

          (iii)  In the case of a final invoice for any balance of funds due the Contractor for work or services 
performed, the amount was not subject to further contract settlement actions between the Government and the 
Contractor.                                                         
                                                                            

     (4)  Computing penalty amount.  The interest penalty shall be at the rate established by the Secretary of 
the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the  
day after the due date, except where the interest penalty is prescribed by other governmental authority (e.g., tariffs).  
This rate is referred to as the "Renegotiation Board Interest Rate," and it is published in the Federal Register 
semiannually on or about January 1 and July 1.  The interest penalty shall accrue daily on the invoice principal 
payment amount approved by the Government until the payment date of such approved principal amount; 
and will be compounded in 30-day increments inclusive from the first day after the due date through the payment 
date.  That is, interest accrued at the end of any 30-day period will be added to the approved invoice principal 
payment amount and will be subject to interest penalties if not paid in the succeeding 30-day period.  If the 
designated billing office failed to notify the Contractor of a defective invoice within the periods prescribed in 
subparagraph (a)(2) of this clause, the due date on the corrected invoice will be adjusted by subtracting from such 
date the number of days taken beyond the prescribed notification of defects period.  Any interest penalty owed the 
Contractor will be based on this adjusted due date.  Adjustments will be made by the designated payment office for 
errors in calculating interest penalties.                                          
 

          (i)  For the sole purpose of computing an interest penalty that might be due the Contractor for 
payments described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to 
have occurred constructively on the 7th day after the Contractor has completed the work or services in accordance 
with the terms and conditions of the contract.  In the event that actual acceptance or approval occurs within the 
constructive acceptance or approval period, the determination of an interest penalty shall be based on the actual date 
of acceptance or approval.  Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision.  These requirements also 
do not compel Government officials to accept work or services, approve Contractor estimates, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities.                                          
                                                                            

          (ii)  The following periods of time will not be included in the determination of an interest penalty:                                
                                                                            

               (A)  The period taken to notify the Contractor of defects in invoices submitted to the Government, 
but this may not exceed 7 days.                                                                     
                                                                            

               (B)  The period between the defects notice and resubmission of the corrected invoice by the 
Contractor.                    
 

               (C)  For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause 
of the contract.             
                                                                            

          (iii)  Interest penalties will not continue to accrue after the filing of a claim for such penalties under 
the clause at 52.233-1, Disputes, or for more than 1 year.  Interest penalties of less than $1 need not be paid.                                            
                                                                            

          (iv)  Interest penalties are not required on payment delays due to disagreement between the 
Government and the Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract.  Claims involving disputes, 
and any interest that may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.                                              
                                                                            

     (5)  Prompt payment discounts.  An interest penalty also shall be paid automatically by the designated 
payment office, without request from the Contractor, if a discount for prompt payment is taken improperly. The 
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interest penalty will be calculated on the amount of discount taken for the period beginning with the first day after 
the end of the discount period through the date when the Contractor is paid. 
 

     (6)  Additional interest penalty.                                 
                                                                            

          (i)  If this contract was awarded on or after October 1, 1989, a penalty amount, calculated in 
accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty amount if the 
Contractor--                                        
                                                                            

               (A)  Is owed an interest penalty of $1 or more;         
                                                                            

               (B)  Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and 
                                                                            

               (C)  Makes a written demand to the designated payment office for additonal penalty payment, in 
accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid.                                                 
                                                                            

          (ii)  (A)  Contractors shall support written demands for additional penalty payments with the 
following data.  No additional data shall be required.  Contractors shall--                                     
 

     (1)  Specifically assert that late payment interest is due under a specific invoice, and request payment of 
all overdue late payment interest penalty and such additional penalty as may be required; 
                                                                            

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 

     (3)  State that payment of the principal has been received, including the date of receipt.                                    
                                                                            

               (B)  Demands must be postmarked on or before the 40th day after payment was made, except that-                             
                                                                       

     (1)  If the postmark is illegible of nonexistent, the demand must have been received and annotated with 
the date of receipt by the designated payment office on or before the 40th day after payment was made; or                                              
                                                                            

     (2)  If the postmark is illegible or nonexistent and the designated payment office fails to make the 
required annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; 
provided such date is no later than the 40th day after payment was made.                                                     
 

          (iii)  (A)  The additional penalty shall be equal to 100 percent of any original late payment interest 
penalty that is due on or after January 22, 1990, except--                                            
                                                                            

     (1)  For additional penalties due on or before January 22, 1992, such penalties shall not exceed $2,500;                   
                                                                            

     (2)  After January 22, 1992, the additional penalty shall not exceed $5,000;                                            
                                                                            

     (3)  The additional penalty shall never be less than $25; and                                                               
                                                                            

     (4)  No additional penalty is owed if the amount of the underlying interest penalty is less than $1.                         
                                                                            

               (B)  If the interest penalty ceases to accrue in accordance with the limits stated in subdivision 
(a)(4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount of interest penalty 
that would have accrued in the absence of these limits, subject to the overall limits on the additional penalty 
specified in subdivision (a)(6)(iii)(A) of this clause. 
 

               (C)  For determining the maximum and minimum additional penalties, the test shall be the interest 
penalty due on each separate payment made for each separate contract.  The maximum and minimum additional 
penalty shall not be based upon individual invoices unless the invoices are paid separately.  Where payments are 
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consolidated for disbursing purposes, the maximum and minimum additional penalty determination shall be made 
separately for each contract therein.           
                                                                            

               (D)  The additional penalty does not apply to payments regulated by other Government 
regulations (e.g., payments under utility contracts subject to tariffs and regulation).                               
                                                                            

(b)  Contract financing payments.                                      
                                                                            

     (1)  Due dates for recurring financing payments.  If this contract provides for contract financing, 
requests for payment shall be submitted to the designated billing office as specified in this contract or as directed by 
the Contracting Officer.  Contract financing payments shall be made on the 30th day after receipt of a proper 
contract financing request by the designated billing office.  In the event that an audit or other review of a specific 
financing request is required to ensure compliance with the terms and conditions of the contract, the designated 
payment office is not compelled to make payment by the due date specified.  
                                                                            

     (2)  Due dates for other contract financing.  For advance payments, loans, or other arrangements that do 
not involve recurring submissions of contract financing requests, payment shall be made in accordance with the 
corresponding contract terms or as directed by the Contracting Officer.                                                        
                                                                            

     (3)  Interest penalty not applicable.  Contract financing payments shall not be assessed an interest 
penalty for payment delays.      
                                                                            

(c)  Subcontract clause requirements.  The Contractor shall include in each subcontract for property or 
services (including a material supplier) for the purpose of performing this contract the following:                  
                                                                            

     (1)  Prompt payment for subcontractors.  A payment clause that obligates the Contractor to pay the 
subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of payment out of 
such amounts as are paid to the Contractor under this contract.                                                                   
                                                                            

     (2)  Interest for subcontractors.  An interest penalty clause that obligates the Contractor to pay to the 
subcontractor an interest penalty for each payment not made in accordance with the payment clause--   
 

          (i)  For the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; and                                                     
                                                                            

          (ii)  Computed at the rate of interest established by the Secretary of the Treasury, and published in 
the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in 
effect at the time the Contractor accrues the obligation to pay an interest penalty.                                      
                                                                            

     (3)  Subcontractor clause flowdown.  A clause requiring each subcontractor to include a payment clause 
and an interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause 
in each of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with 
each lower-tier subcontractor or supplier.                                       
                                                                            

(d)  Subcontract clause interpretation.  The clauses required by paragraph (c) of this clause shall not be 
construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their 
subcontract, provisions that--                                     
                                                                            

     (1)  Retainage permitted.  Permit the Contractor or a subcontractor to retain (without cause) a specified 
percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under the 
subcontract without incurring any obligation to pay a late payment interest penalty, in accordance with terms and 
conditions agreed to by the parties to the subcontract, giving such recognition as the parties deem appropriate to the 
ability of a subcontractor to furnish a performance bond and a payment bond;                                        
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     (2)  Withholding permitted.  Permit the Contractor or subcontractor to make a determination that part or 
all of the subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and                                   
                                                                            

     (3)  Withholding requirements.  Permit such withholding without incurring any obligation to pay a late 
payment penalty if--                 
                                                                            

          (i)  A notice conforming to the standards of paragraph (g) of this clause previously has been 
furnished to the subcontractor; and                                                                         
                                                                            

          (ii)  A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has 
been furnished to the Contracting Officer.                                                        
                                                                            

(e)  Subcontractor withholding procedures.  If a Contractor, after making a request for payment to the 
Government but before making a payment to a subcontractor for the subcontractor's performance covered by the 
payment request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to 
withholding from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--      
                                                                            

     (1)  Subcontractor notice.  Furnish to the subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior 
to the due date for subcontractor payment;                            
                                                                            

     (2)  Contracting Officer notice.  Furnish to the Contracting Officer, as soon as practicable, a copy of the 
notice furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;               
                                                                            

     (3)  Subcontractor progress payment reduction.  Reduce the subcontractor's progress payment by an 
amount not to exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this 
clause;                                                             
                                                                            

     (4)  Subsequent subcontractor payment.  Pay the subcontractor as soon as practicable after the correction 
of the identified subcontract performance deficiency, and--                                               

          (i)  Make such payment within--                              
                                                                            

               (A)  Seven days after correction of the identified subcontract performance deficiency (unless the 
funds therefor must be recovered from the Government because of a reduction under subdivision (e)(5)(i)) of this 
clause; or                                               
                                                                            

               (B)  Seven days after the Contractor recovers such funds from the Government; or                                               
                                                                            

          (ii)  Incur an obligation to pay a late payment interest penalty computed at the rate of interest 
established by the Secretary of the Treasury, and published in the Federal Register, for interest payments under 
section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty;                                                 
                                                                            

     (5)  Notice to Contracting Officer.  Notify the Contracting Officer upon-- 
                                                                            

          (i)  Reduction of the amount of any subsequent certified application for payment; or 
                                                                            

          (ii)  Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
                                                                            

               (A)  The amounts withheld under subparagraph (e)(1) of this clause; and                                                                      
               

(B)  The dates that such withholding began and ended; and 
     (6)  Interest to Government.  Be obligated to pay to the Government an amount equal to interest on the 

withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the 
withheld amounts from the Government until--                 
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          (i)  The day the identified subcontractor performance deficiency is corrected; or 

                                                                            
          (ii)  The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause. 

                                                                            
(f)  Third-party deficiency reports.                                   

                                                                            
     (1)  Withholding from subcontractor.  If a Contractor, after making payment to a first-tier subcontractor, 

receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a "second-tier 
subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller 
Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for which the Contractor 
may be ultimately liable, and the Contractor determines that all or a portion of future payments otherwise due such 
first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor may, 
without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this clause-- 
                                                                            

          (i)  Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon making such determination; and                             
                                                                            

          (ii)  Withhold from the first-tier subcontractor's next available progress payment or payments an 
amount not to exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this 
clause.                                                   
                                                                            

     (2)  Subsequent payment or interest charge.  As soon as practicable, but not later than 7 days after 
receipt of satisfactory written notification that the identified subcontract performance deficiency has been corrected, 
the Contractor shall--                                  
                                                                            

          (i)  Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor, 
or                            
                                                                            

          (ii)  Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor 
computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, 
for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time 
the Contractor accrues the obligation to pay an interest penalty.                                  
                                                                            

(g)  Written notice of subcontractor withholding.  A written notice of any withholding shall be issued to a 
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying-- 
                                                                            

     (1)  The amount to be withheld;                                   
                                                                            

     (2)  The specific causes for the withholding under the terms of the subcontract; and 
                                                                            

     (3)  The remedial actions to be taken by the subcontractor in order to receive payment of the amounts 
withheld.                           
                                                                            

(h)  Subcontractor payment entitlement.  The Contractor may not request payment from the Government of 
any amount withheld or retained in accordance with paragraph (d) of this clause until such time as the subcontractor 
has determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such 
amount. 
                                                                            

(i)  Prime-subcontractor disputes.  A dispute between the Contractor and subcontractor relating to the 
amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in  
the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United States is a 
party.  The United States may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute.                                                   
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(j)  Preservation of prime-subcontractor rights.  Except as provided in paragraph (i) of this clause, this 
clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise available to the 
Contractor or a subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or 
deficient subcontract performance or nonperformance by a subcontractor.                           
                                                                            

(k)  Non-recourse for prime contractor interest penalty.  The Contractor's obligation to pay an interest 
penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall 
not be construed to be an obligation of the United States for such interest penalty.  A cost reimbursement claim may 
not include any amount for reimbursement of such interest penalty.                          

(End of clause) 
 
 
52 52.233-1          DISPUTES  (DEC 1998) 
 
 (a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
 (b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved 
under this clause. 
 
 (c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting 
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of 
contract terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a 
claim relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief 
sought by the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  
money exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this 
clause.  A voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim 
under the Act.  The submission may be converted to a claim under the Act, by complying with the submission and 
certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a 
reasonable time. 
 (d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, 
submitted within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
     (2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause 
when submitting any claim - 
 
               (A) Exceeding $100,000; or 
 
               (B) Regardless of the amount claimed, when using - 
 
     (1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
     (2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
          (ii) The certification requirement does not apply to issues in controversy that have not been submitted 
as all or part of a claim. 
 
          (iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the 
supporting data are accurate and complete to the best of my knowledge and belief; that the amount requested  
 
accurately reflects the contract adjustment for which the Contractor believes the Government is liable; and that I am 
duly authorized to certify the claim on behalf of the Contractor. 
 
     (3) The certification may be executed by any person duly authorized to bind the Contractor with respect 
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to the claim. 
 
 (e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
 
 (f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided 
in the Act. 
 
 (g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is 
presented to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If 
the Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
 (h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if 
that date is later, until the date of payment.  With regard to claims having defective certifications, as defined in 
(FAR) 48 CFR 33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  
Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, 
which is applicable to the period during which the Contracting Officer receives the claim and then at the rate 
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
 (i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of 
any request for relief, claim, appeal, or action arising under the contract, and comply with any decision of the 
Contracting Officer. 

(End of clause) 
 
 
53 52.233-3           PROTEST AFTER AWARD  (AUG. 1996) 
 

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely 
(see FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 

     (1) Cancel the stop-work order; or 
 

     (2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 
 

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the 
protest, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the 
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 

     (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
 
 

     (2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work 
stoppage; provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon a proposal at any time before final payment under this contract. 
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(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience 
of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in 
arriving at the termination settlement. 
 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work 
order. 
 

(e) The Government's rights to terminate this contract at any time are not affected by action taken under 
this clause. 
 

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as provided in FAR 
33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount 
of such costs. In addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the 
Government may collect this debt by offsetting the amount against any payment due the Contractor under any 
contract between the Contractor and the Government. 
 
 
54 52.236-2           DIFFERING SITE CONDITIONS  (APR 1984) 
 

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price 
construction contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated 
and the contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the 
clause in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, 
demolition, or removal of improvements is contemplated and the contract amount is expected to be within the small 
purchase limitation. 
 

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Contracting Officer of 
 

     (1) subsurface or latent physical conditions at the site which differ materially from those indicated in 
this contract, or 
 

     (2) unknown physical conditions at the site, of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character provided for in the contract. 
 

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the 
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required 
for, performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above 
for giving written notice may be extended by the Contracting Officer. 
 

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions 
shall be allowed if made after final payment under this contract. 
 
 
 
55 52.236-3           SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 

location of the work, and that it has investigated and satisfied itself as to the general and local conditions which can 
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affect the work or its cost, including but not limited to 
 

     (1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 

     (2) the availability of labor, water, electric power, and roads; 
 

     (3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 

     (4) the conformation and conditions of the ground; and (5) the character of equipment and facilities 
needed preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as 
to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as 
this information is reasonably ascertainable from an inspection of the site, including all exploratory work done by 
the Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 

(b) The Government assumes no responsibility for any conclusions or interpretations made by the 
Contractor based on the information made available by the Government. Nor does the Government assume 
responsibility for any understanding reached or representation made concerning conditions which can affect the 
work by any of its officers or agents before the execution of this contract, unless that understanding or representation 
is expressly stated in this contract. 
 
 
56 52.236-5           MATERIAL AND WORKMANSHIP  (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new 

and of the most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. 
References in the specifications to equipment, material, articles, or patented processes by trade name, make, or 
catalog number, shall be regarded as establishing a standard of quality and shall not be construed as limiting 
competition. The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment 
of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and 
other equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting 
Officer may require, in writing, that the Contractor remove from the work any employee the Contracting Officer 
deems incompetent, careless, or otherwise objectionable. 
 
 
 
57 52.236-6           SUPERINTENDENCE BY THE CONTRACTOR  (APR 1984) 
 

At all times during performance of this contract and until the work is completed and accepted, the 
Contractor shall directly superintend the work or assign and have on the worksite a competent superintendent who is 
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satisfactory to the Contracting Officer and has authority to act for the Contractor. 
 
 
58 52.236-7           PERMITS AND RESPONSIBILITIES  (NOV 1991) 
 

The Contractor shall, without additional expense to the Government, be responsible for obtaining any 
necessary licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and 
regulations applicable to the performance of the work.  The Contractor shall also be responsible for all damages to 
persons or property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be 
responsible for all materials delivered and work performed until completion and acceptance of the entire work, 
except for any completed unit of work which may have been accepted under the contract. 
 
 
59 52.236-8           OTHER CONTRACTS (APR 1984) 
 

The Government may undertake or award other contracts for additional work at or near the site of the work 
under this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees 
and shall carefully adapt scheduling and performing the work under this contract to accommodate the additional 
work, heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or 
permit any act that will interfere with the performance of work by any other contractor or by Government 
employees. 
 
 
60 52.236-9           PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,      
                                       UTILITIES, AND IMPROVEMENTS  (APR 1984) 
 

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, 
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably 
interfere with the work required under this contract. The Contractor shall only remove trees when specifically 
authorized to do so, and shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees 
are broken during contract performance, or by the careless operation of equipment, or by workmen, the Contractor 
shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the 
Contracting Officer. 
 

(b) The Contractor shall protect from damage all existing improvements and utilities 
 

     (1) at or near the work site, and 
 

     (2) on adjacent property of a third party, the locations of which are made known to or should be known 
by the Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of 
a third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
 
61 52.236-10          OPERATIONS AND STORAGE AREAS  (APR 1984) 
 

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to 
areas authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its 
officers and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor 
only with the approval of the Contracting Officer and shall be built with labor and materials furnished by the 
Contractor without expense to the Government.  The temporary buildings and utilities shall remain the property of 
the Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
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consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established 
roadways, or use temporary roadways constructed by the Contractor when and as authorized by the Contracting 
Officer.  When materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading 
capacity recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or 
regulation.  When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The 
Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
 
62 52.236-11          USE AND POSSESSION PRIOR TO COMPLETION  (APR 1984) 
 

(a) The Government shall have the right to take possession of or use any completed or partially completed 
part of the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor 
a list of items of work remaining to be performed or corrected on those portions of the work that the Government 
intends to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not 
relieve the Contractor of responsibility for complying with the terms of the contract. The Government's possession 
or use shall not be deemed an acceptance of any work under the contract. 
 

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility 
for the loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms 
of the clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government  
delays the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be 
made in the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
 
63 52.236-12          CLEANING UP  (APR 1984) 
 

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of 
waste materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, 
tools, scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the 

 
work, the Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting 
Officer. 
 
 
64 52.236-13          ACCIDENT PREVENTION  (NOV 1991) 
 

(a)  The Contractor shall provide and maintain work environments and procedures which will 
 

     (1) safeguard the public and Government personnel, property, materials, supplies, and equipment 
exposed to Contractor operations and activities; 
 

     (2) avoid interruptions of Government operations and delays in project completion dates; and 
 

     (3) control costs in the performance of this contract. 
 

(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall- 
 

     (1)  Provide appropriate safety barricades, signs, and signal lights; 
     (2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 

1910; and 
 

     (3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary 
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for the purposes are taken. 
 

(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any 
Department of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest 
version of U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the 
date of the solicitation. 
 

(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or 
any condition which poses a serious or imminent danger to the health or safety of the public or Government 
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and request 
immediate initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's 
representative at the work site, shall be deemed sufficient notice of the noncompliance and that corrective action is 
required.  After receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails 
or refuses to promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable 
adjustment of the contract price or extension of the performance schedule on any stop work order issued under this 
clause. 
 

(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the 
designation of the parties, in subcontracts. 

(End of clause) 
 
 
65 52.236-15          SCHEDULES FOR CONSTRUCTION CONTRACTS  (APR 1984)  
 

(a) The Contractor shall, within five days after the work commences on the contract or another period of 
time determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies 
of a practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule.  
 

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and 
upon doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps 
necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained.  
 

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause 
shall be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract.  

(End of clause) 
 
 
66 52.236-21          SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION  (FEB 1997) 
 

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all 
times give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the 



DACW49-03-B-0006 
 

Page 61 of 75 
 

drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or 
mentioned in both. In case of difference between drawings and specifications, the specifications shall govern. In 
case of discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to 
the Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor 
without such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to 
time such detailed drawings and other information as considered necessary, unless otherwise provided. 
 

(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", 
"designated", "prescribed", or words of like import are used, it shall be understood that the "direction", 
"requirement", "order", "designation", or "prescription", of the Contracting Officer is intended and similarly the 
words "approved", "acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable 
to", or "satisfactory to" the Contracting Officer, unless otherwise expressly stated. 
 

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be 
understood that the reference is made to the drawings accompanying this contract unless stated otherwise. The word 
"provided" as used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any 
lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and 
assembly of structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It 
includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and 
test data, and similar materials furnished by the contractor to explain in detail specific portions of the work required  
by the contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 
them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon 
as evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence 
of the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any 
such variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation 
is minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise 
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets (unless 
otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to 
the Contractor. 

(End of clause) 
 
 
67 252.236-7000       MODIFICATION PROPOSALS--PRICE BREAKDOWN  (DEC 1991) 
 
     (a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by 
the Contracting Officer, with any proposal for a contract modification.  

(b) The price breakdown—  
 
     (1) Must include sufficient detail to permit an analysis of profit, and of all costs for—  
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          (i) Material;  
 

          (ii) Labor;  
 

          (iii) Equipment;  
 

          (iv) Subcontracts; and  
 

          (v) Overhead; and 
 
     (2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.  

 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 

(End of clause) 
 
 
68 52.242-13         BANKRUPTCY  (JUL 1995) 
 
 In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the 
contract, written notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  
This notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 

(End of clause) 
 
 
69 52.242-14          SUSPENSION OF WORK  (APR 1984)  
 

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any 
part of the work of this contract for the period of time that the Contracting Officer determines appropriate for the 
convenience of the Government.  
 

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the 
Contracting Officer's failure to act within the time specified in this contract (or within a reasonable time if not 
specified), an adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) 
necessarily caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing 
accordingly. However, no adjustment shall be made under this clause for any suspension, delay, or interruption to 
the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the 
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any 
other term or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred 
more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to 
act involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 

(End of clause) 
70 52.243-4           CHANGES  (AUG 1987) 
 

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order 
designated or indicated to be a change order, make changes in the work within the general scope of the contract, 
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including changes-- 
 

     (1) In the specifications (including drawings and designs); 
 

     (2) In the method or manner of performance of the work; 
 

     (3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 

     (4) Directing acceleration in the performance of the work. 
 

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 

     (1) the date, circumstances, and source of the order and 
 

     (2) that the Contractor regards the order as a change order. 
 

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be 
treated as a change under this clause or entitle the Contractor to an equitable adjustment. 
 

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time 
required for, the performance of any part of the work under this contract, whether or not changed by any such order, 
the Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for 
an adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause 
shall be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the 
case of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 

     (1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written 
notice under paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the 
general nature and amount of the proposal, unless this period is extended by the Government.  The statement of 
proposal for adjustment may be included in the notice under paragraph (b) above. 
 

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final 
payment under this contract. 

(End of clause) 
 
 

71 252.243-7001       PRICING OF CONTRACT MODIFICATIONS  (DEC 1991) 
 

When costs are a factor in any price adjustment under this contract, the contract cost principles and 
procedures in FAR Part 31 and DFARS Part 231, in effect on the date of this contract, apply.  

(End of clause) 
 
 
72 52.246-12          INSPECTION OF CONSTRUCTION  (AUG 1996) 
 

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and 
fabrication of components. 

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will 
ensure that the work performed under the contract conforms to contract requirements. The Contractor shall maintain 
complete inspection records and make them available to the Government. All work shall be conducted under the 
general direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
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reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 

(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 

     (1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 

     (2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 

     (3) Constitute or imply acceptance; or 
 

     (4) Affect the continuing rights of the Government after acceptance of the completed work under 
paragraph (i) of this section. 
 

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform 
to contract requirements, unless in the public interest the Government consents to accept the work with an 
appropriate adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from 
the premises. 
 

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by 
contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default 
the Contractor's right to proceed. 
 

(h) If, before acceptance of the entire work, the Government decides to examine already completed work 
by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 

(End of clause) 
 
 
 
 
73 52.248-3 Alt I     VALUE ENGINEERING--CONSTRUCTION  (FEB 2000) 
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(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change 
proposals (VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted 
VECP's, in accordance with paragraph (f) below. 
 

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, 
logistic support, or Government-furnished property. 
 

     "Collateral savings," as used in this clause, means those measurable net reductions resulting from a 
VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the 
acquisition cost changes. 
 

     "Contractor's development and implementation costs," as used in this clause, means those costs the 
Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as 
those costs the Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 

     "Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, 
and logistic support. The term does not include the normal administrative costs of processing the VECP. 
 

     "Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of 
performance resulting from acceptance of the VECP, minus allowable Contractor's development and 
implementation costs, including subcontractors' development and implementation costs (see paragraph (h) below). 
 

     "Value engineering change proposal (VECP)" means a proposal that-- 
 

     (1) Requires a change to this, the instant contract, to implement; and 
 

     (2) Results in reducing the contract price or estimated cost without impairing essential functions or 
characteristics; provided, that it does not involve a change-- 
 

          (i) In deliverable end item quantities only; or 
 
          (ii) To the contract type only. 

 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described 

in subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation. The VECP shall include the following: 
 

     (1) A description of the difference between the existing contract requirement and that proposed, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are 
being altered, and the effect of the change on the end item's performance. 
 

     (2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, 
including any suggested specification revisions. 
 

     (3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement 
and (ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 

     (4) A description and estimate of costs the Government may incur in implementing the VECP, such as 
test and evaluation and operating and support costs. 

     (5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
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     (6) A statement of the time by which a contract modification accepting the VECP must be issued in 
order to achieve the maximum cost reduction, noting any effect on the contract completion time or delivery 
schedule. 
 

     (7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies 
and contract numbers involved, and previous Government actions, if known. 
 

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy 
to the Contracting Officer. 
 

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP 
within 45 calendar days after the contracting office receives it. If additional time is required, the Contracting Officer 
shall notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP. 
 

     (2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, 
explaining the reasons for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time 
before it is accepted by the Government. The Contracting Officer may require that the Contractor provide written 
notification before undertaking significant expenditures for VECP effort. 
 

     (3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause. The Contracting Officer may accept the VECP, even though an 
agreement on price reduction has not been reached, by issuing the Contractor a notice to proceed with the change. 
Until a notice to proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall 
perform in accordance with the existing contract. The decision to accept or reject all or part of any VECP is a 
unilateral decision made solely at the discretion of the Contracting Officer. 
 

(f) Sharing. 
 

     (1) Rates. The Government's share of savings is determined by subtracting Government costs from 
instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for 
cost-reimbursement contracts. 
 

     (2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be 
authorized by a modification to this contract to-- 
 

          (i) Accept the VECP; 
 

          (ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 

          (iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or 
fee. 
 

(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract 
of $50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering incentive payments; 
provided, that these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 

(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting 
data by marking the following legend on the affected parts: 
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"These data, furnished under the Value Engineering--Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations." 
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 

 (End of clause) 
 
 
74 52.249-2 Alt I     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)  

                            (SEP 1996) 
 

(a) The Government may terminate performance of work under this contract in whole or, from time to time, 
in part if the Contracting Officer determines that a termination is in the Government's interest. The Contracting 
Officer shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination 
and the effective date. 
 

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the 
Contractor shall immediately proceed with the following obligations, regardless of any delay in determining or 
adjusting any amounts due under this clause: 
 

     (1) Stop work as specified in the notice. 
 

     (2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, 
services, or facilities, except as necessary to complete the continued portion of the contract. 
 

     (3) Terminate all subcontracts to the extent they relate to the work terminated. 
 

     (4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the 
Contractor under the subcontracts terminated, in which case the Government shall have the right to settle or to pay 
any termination settlement proposal arising out of those terminations. 
 

     (5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding 
liabilities and termination settlement proposals arising from the termination of subcontracts; the approval or 
ratification will be final for purposes of this clause. 
 

     (6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated 
or unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the 
work terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, 
if the contract had been completed, would be required to be furnished to the Government. 
 

     (7) Complete performance of the work not terminated. 
 

     (8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection 
and preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 

     (9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the 
types referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to 
extend credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices 
approved by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any 
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payments to be made by the Government under this contract, credited to the price or cost of the work, or paid in any 
other manner directed by the Contracting Officer. 
 

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the 
effective date of termination, unless extended in writing by the Contracting Officer upon written request of the 
Contractor within this 120-day period. 
 

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of 
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting 
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their 
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 
 

(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting 
Officer in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the 
whole or any part of the amount to be paid or remaining to be paid because of the termination. The amount may 
include a reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph 
(g) or paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed 
the total contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work 
not terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this 
clause shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor 
because of the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as 
follows, but without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 

     (1) For contract work performed before the effective date of termination, the total (without duplication 
of any items) of-- 
 

          (i) The cost of this work; 
 

          (ii) The cost of settling and paying termination settlement proposals under terminated subcontracts 
that are properly chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this 
clause; and 
 

          (iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer 
under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; 
however, if it appears that the Contractor would have sustained a loss on the entire contract had it been completed, 
the Contracting Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the 
indicated rate of loss. 
 

     (2) The reasonable costs of settlement of the work terminated, including-- 
 

          (i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 
termination settlement proposals and supporting data; 
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          (ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 

 
          (iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 

protection, or disposition of the termination inventory. 
 

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of 
loss, the Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this 
clause, the fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or 
damaged so as to become undeliverable to the Government or to a buyer. 
 

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date 
of this contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made 
by the Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit 
the termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or 
(l), respectively, and failed to request a time extension, there is no right of appeal. 
 

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 

     (1) All unliquidated advance or other payments to the Contractor under the terminated portion of this 
contract; 
 

     (2) Any claim which the Government has against the Contractor under this contract; and 
 

     (3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the 
Contractor or sold under the provisions of this clause and not recovered by or credited to the Government. 
 

(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an 
equitable adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any 
equitable adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause 
shall be requested within 90 days from the effective date of termination unless extended in writing by the 
Contracting Officer. 
 

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and 
payments against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting 
Officer believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 

     (2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the 
excess to the Government upon demand, together with interest computed at the rate established by the Secretary of 
the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess 
payment is received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess 
payment due to a reduction in the Contractor's termination settlement proposal because of retention or other 
disposition of termination inventory until 10 days after the date of the retention or disposition, or a later date 
determined by the Contracting Officer because of the circumstances. 
 

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and 
documents relating to the terminated portion of this contract for 3 years after final settlement. This includes all 
books and other evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall 
make these records and documents available to the Government, at the Contractor's office, at all reasonable times, 
without any direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other 
authentic reproductions may be maintained instead of original records and documents. 

(End of clause) 
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75 52.249-10          DEFAULT (FIXED-PRICE CONSTRUCTION)  (APR 1984) 
 

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will 
insure its completion within the time specified in this contract including any extension, or fails to complete the work 
within this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the 
work (or the separable part of the work) that has been delayed.  In this event, the Government may take over the 
work and complete it by contract or otherwise, and may take possession of and use any materials, appliances, and 
plant on the work site necessary for completing the work.  The Contractor and its sureties shall be liable for any 
damage to the Government resulting from the Contractor's refusal or failure to complete the work within the  
 
specified time, whether or not the Contractor's right to proceed with the work is terminated.  This liability includes 
any increased costs incurred by the Government in completing the work. 
 

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages 
under this clause, if-- 
 

     (1) The delay in completing the work arises from unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of such causes include 
 

          (i) acts of God or of the public enemy, 
 

          (ii) acts of the Government in either its sovereign or contractual capacity, 
 

          (iii) acts of another Contractor in the performance of a contract with the Government, 
 

          (iv) fires, 
 

          (v) floods, 
          (vi) epidemics, 

 
          (vii) quarantine restrictions, 

 
          (viii) strikes, 

 
          (ix) freight embargoes, 

 
          (x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from 

unforeseeable causes beyond the control and without the fault or negligence of both the Contractor and the 
subcontractors or suppliers; and 
 

     (2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting 
Officer), notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain 
the facts and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such 
action, the time for completing the work shall be extended.  The findings of the Contracting Officer shall be final 
and conclusive on the parties, but subject to appeal under the Disputes clause. 
 

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in 
default, or that the delay was excusable, the rights and obligations of the parties will be the same as if the 
termination had been issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 

(End of clause) 
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76 52.253-1           COMPUTER GENERATED FORMS  (JAN 1991) 
 

(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no 
change to the name, content, or sequence of the data elements on the form, and provided the form carries the 
Standard or Optional Form number and edition date. 
 

(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
 
 (c)  If the Contractor submits a computer generated version of a form that is different than the required 
form, then the rights and obligations of the parties will be determined based on the content of the required form. 
 
 
77 AUTHORIZED DEVIATIONS IN CLAUSES 
                                                                            

The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause 
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.    
 
 
78 BASIS FOR SETTLEMENT OF PROPOSALS 
 

Actual costs will be used to determine equipment cost for a settlement proposal submitted on the total cost 
basis under FAR 49.206-2(b).  In evaluating a termination settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
 

     (1)   Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not 
be available in the contractor's accounting records to determine total actual equipment costs. 
 

     (2)   If equipment costs have been allocated to a contract using predetermined rates, those charges will 
be adjusted to actual costs. 
 

     (3)   Recorded job costs adjusted for unallowable and unallocable expenses will be used to determine 
equipment operating expenses. 
 

     (4)   Ownership costs (depreciation) will be determined using the contractor's depreciation schedule 
(subject to the provisions of FAR 31.205-11). 
 

     (5)   License, taxes, storage and insurance costs are normally recovered as an indirect expense and 
unless the contractor charges these costs directly to contracts, they will be recovered through the indirect expense 
rate. 
 
 
79 DEFINITIONS (JUL 1989) (DEVIATION)  EFARS 52.202-10001 

(This clause is applicable if the contract number begins with DACW) 
 

(a)  The term "head of the agency" or "Secretary" as used herein means the Secretary of the Army; and the 
term "his duly authorized representative" means the Chief of Engineers, Department of the Army, or an individual or 
board designated by him. 
 

(b)  The agency board of contract appeals having jurisdiction over all appeals from final decisions of the 
Contracting Officer under the Contract Disputes Act of 1978 is the Corps of Engineers Board of Contract Appeals, 
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Office of the Chief of Engineers, Pulaski Building, 20 Massachusetts Avenue, N.W., Washington, D.C.  20314-
1000. 
 
 
80 ENVIRONMENTAL LITIGATION (1974 NOV OCE) 
 

(a)  If the performance of all or any part of the work is suspended, delayed, or interrupted due to an order of 
a court of competent jurisdiction as a result of environmental litigation, as defined below, the Contracting Officer, at 
the request of the Contractor, shall determine whether the order is due in any part to the acts or omissions of the 
Contractor or a Subcontractor at any tier not required by the terms of this contract.  If it is determined that the order 
is not due in any part to acts or omissions of the Contractor or a Subcontractor at any tier other than as required by 
the terms of this contract, such suspension, delay, or interruption shall be considered as if ordered by the Contracting 
Officer in the administration of this contract under the terms of the "Suspension of Work" clause of this contract.  
The period of such suspension, delay or interruption shall be considered unreasonable, and an adjustment shall be 
made for any increase in the cost of performance of this contract (excluding profit) as provided in that clause, 
subject to all the provisions thereof. 
 

(b)  The term "environmental litigation", as used herein, means a lawsuit alleging that the work will have an 
adverse effect on the environment or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment.   

(End of Clause) 
(EFARS 52.2/9109(i)) 

 
 
81 FINAL EXAMINATION AND ACCEPTANCE (1965 APR OCE) 
 
      (a)  As soon as practicable after the completion of the entire work or any section thereof (if the work is 
divided into sections) as in the opinion of the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and expense of the Government by sounding 
or by sweeping, or both, as determined by the Contracting Officer.  Should any shoals, lumps, or other lack of 
contract depth be disclosed by this examination the Contractor will be required to remove same by dragging 
the bottom or by dredging at the contract rate for dredging, but if the bottom is soft and the shoal areas are small and 
form no material obstruction to navigation, the removal of such shoal may be waived by the discretion of the 
Contracting Officer.  The Contractor or his authorized representative will be notified when soundings and/or 
sweepings are to be made, and will be permitted to accompany the survey party.  When the area is found to be in a 
satisfactory condition, it will be accepted finally.  Should more than two sounding or sweeping operations by the 
Government over an area be necessary be reason of work for the removal of shoals disclosed at a prior sounding or 
sweeping, the cost of such third and any subsequent sounding or sweeping operations will be charged against the 
Contractor at the rate of $1,500.00 per day for each day in which the Government plant is engaged in sounding or 
sweeping and/or is enroute to or from the site or held at or near the said site for such operations. 
 
      (b)  Final acceptance of the whole or a part of the work and the deductions or corrections of deductions 
made thereon will not be reopened after having once been made, except on evidence of collusion, fraud, or obvious 
error, and the acceptance of a completed section shall not change the time of payment of the retained percentages of 
the whole or any part of the work. 

(End of Clause) 
(EFARS 52.2/9110(e)) 

 
 
82 INSPECTION 
 
     The Bidder is invited, urged, and cautioned to inspect the property prior to submitting a bid.  Property will 
be available for inspection at the places and times specified in the Solicitation. 
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83 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this certification.  
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989-  
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement;  
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and  
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.  
(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this provision 
or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil 
penalty of not less than $10,000, and not more than $100,000, for each such failure.  

(End of provision)  
 

 
84. 52.244-2  SUBCONTRACTS 
 
(a) Definitions. As used in this clause-  
"Approved purchasing system" means a Contractor's purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition 

Regulation (FAR).  

"Consent to subcontract" means the Contracting Officer's written consent for the 

Contractor to enter into a particular subcontract.  

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contract or a 

subcontract. It includes, but is not limited to, purchase orders, and changes and 

modifications to purchase orders.  
(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at 
FAR 52.245-18, Special Test Equipment.  
(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (d) or (e) of this clause.  
(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that-  
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  
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(2) Is fixed-price and exceeds-  
(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or  
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.  
(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer's written consent before placing the following subcontracts:  

___________________________________________ 

___________________________________________ 

___________________________________________  
(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the 
following information:  
(i) A description of the supplies or services to be subcontracted.  
(ii) Identification of the type of subcontract to be used.  
(iii) Identification of the proposed subcontractor.  
(iv) The proposed subcontract price.  
(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or 
Pricing Data, if required by other contract provisions.  
(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract.  
(vii) A negotiation memorandum reflecting-  
(A) The principal elements of the subcontract price negotiations;  
(B) The most significant considerations controlling establishment of initial or revised prices;  
(C) The reason cost or pricing data were or were not required;  
(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining 
the price objective and in negotiating the final price;  
(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not 
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such 
defective data on the total price negotiated;  
(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and  
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 
identify each critical performance element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered.  
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (c), (d), or (e) of this clause.  
(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-  
(1) Of the acceptability of any subcontract terms or conditions;  
(2) Of the allowability of any cost under this contract; or  
(3) To relieve the Contractor of any responsibility for performing this contract.  
(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i).  
(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government.  
(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 
44.3.  
(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations  
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___________________________________________ 

___________________________________________ 

___________________________________________  

(End of clause)  
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SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 

 
 

1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  

2 52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (APR 1984)  

3 52.236-4 PHYSICAL DATA (APR 1984)  

4 252.236-7001 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS  

5 52.219-14 LIMITATIONS ON SUBCONTRACTINGS  (DEC 1996)  

6 52.236-16 QUANTITY SURVEYS  (APR 1984)  

7 QUANTITY SURVEY SCHEDULING  

8 252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991)  

9 252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)  

10   ACCOMMODATIONS FOR INSPECTORS  

11   CERF IMPLEMENTATION (1983 JUN OCE)  

12   CONTINUITY OF WORK (1965 APR OCE)  

13   CONTRACTOR SUBMITTAL PROCEDURES  ER 415-1-10  

14   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  

15   LAYOUT OF WORK (1965 APR OCE)  

16   MARKING AND LIGHTING OF EQUIPMENT  

17   REAL ESTATE  

18   REPORT OF DREDGING OPERATIONS  

19   SAFETY REQUIREMENTS  
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20   SHOALING (1965 APR OCE)  

21   SIGNAL LIGHTS  

22  VARIATIONS IN ESTIMATED QUANTITIES--DREDGING (1985 JAN HQ USACE)  

23   VESSEL EMBARKING/DISEMBARKING SAFETY  

24   WITHDRAWAL OF CONTRACTOR'S PLANT FROM CONTRACT WORK  
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SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 

 
 

1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
    

(a)  The Contractor shall be required to commence work under this portion of the contract within ten (10) 
calendar days after the date of receipt by the Contractor of the Notice to Proceed, to prosecute said work diligently, 
and to complete the entire work ready for use not later than sixty (60) calendar days, from the date of receipt by the 
Contractor of the Notice to Proceed provided, that should the total quantity of material to be paid for actually 
removed under the contract exceed the limit established in the clause entitled "Variations in Estimated Quantities--
Dredging", additional time will be allowed at the rate of one (1) calendar day for each 6,000 cubic yards in excess of 
the established limit.  Of this sixty (60) day performance periods, thirty (30) days have been allocated for submittal 
review and approval.  The time stated for completion shall include final clean-up of the premises. 
 
 (b) The Notice to Proceed will be issued on or about 04/07/03. 
 
 (c) The Maumee Bay has no dredging restrictions to environmental conditions. 
 

(d) The Contractor shall contact the Director of Public Relations and Marketing, Toledo Port  
Authority, River Event Coordinator, (419) 243-8251, the local Coast Guard, and the most recent Federal Register 
concerning any river/harbor events which may affect the dredging/transport/disposal operations and schedule the 
work accordingly.  
 
 (e) The Contractor shall submit a complete schedule of work, including all private and Government work, 
and the plant intended for each project, within ten (10) calendar days of receipt of the Notice of Award.   

(End of Clause) 
 

2 52.211-12 LIQUIDATED DAMAGES—CONSTRUCTION (APR 1984) 
 

(a) If the Contractor fails to complete the work within the time specified in the contract, 
or any extension, the Contractor shall pay to the Government as liquidated damages, the sum of  $525.00 for each 
day of delay. 

 
(b) If the Government terminates the Contractor’s right to proceed, the resulting damage will consist of 

liquidated damages until such reasonable time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work. 

 
(c) If the Government does not terminate the Contractor’s right to proceed, the resulting damage will 

consist of liquidated damages until the work is completed or accepted. 
(End of clause) 

 
 

3 52.236-4 PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor’s information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 

(a) The indications of physical conditions on the drawings and in the specifications are the result  
of site investigations by surveys and soundings. 
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(b) Weather Conditions.  N/A. 
 

(c) Transportation Facilities.  The location is served by railroads and major highways.  The Contractor shall 
investigate and obtain the necessary information and data regarding the availability and use of access roads and 
highways to the site of the work.  The Contractor shall, without additional expense to the Government, be 
responsible for obtaining any necessary permits to operate on or cross public highways and roads and railroads in 
connection with the prosecution of the contract work.  See the Contract Clause (Section 00700) entitled “Permits 
and Responsibilities”. 
 

(d) Project Condition Soundings.  Government sounding drawings from the previous years are included as 
reference drawings and are listed in the paragraph entitled “Contract Drawings, Maps and Specifications” of this 
section. 
 

(e) Lake Levels.  Data and forecasts are available through the publication, “Monthly Bulletin of Lake 
Levels” by the Department of the Army, Detroit District, Corps of Engineers, ATTN: CELRE-EP-HW, P.O. Box 
1027, Detroit, MI 48231-1027. 
 

(f) Harbor, River and Channel Traffic.  There is a heavy amount of traffic in Maumee Bay and River, 
consisting of fishing boats, commercial vessels, and recreational craft.  The Contractor, in planning the schedule of 
operations, must not impede the traffic of incoming or outgoing vessels..  
 

(g) Channel Crossing Items.  There are pipe, cable, and other type utility crossings within the work limits.  
These crossings are particularly numerous in the area of bridge crossings.  The Contractor shall confer with the 
owners of the crossings regarding their exact locations and exact elevations and will be held responsible for any 
damages done to them by the dredging operations. 
 

(h) Local Conditions.  The work areas inside the harbor are considered sheltered although they may be 
subject to wave action from the north and east.  Work areas in the lake approach channel are subject to lake storms 
from all quarters.  The site of the disposal area is subject to some wave action from lake storms.  Up-to-date Federal 
and City regulations governing the use, navigation and administration of the Cuyahoga River is published in the 
latest issue of the “United States Coast Pilot 6”, by the U.S. Department of Commerce, National Oceanic and 
Atmospheric Administration.  

 
(i) Condition of Channels.  The channels at  Maumee Bay are dredged totally, or in part, 

annually, depending upon sediment build-up over the year. Project condition sounding drawings showing the depths 
prior to maintenance dredging in previous years are available for inspection in the Survey Branch, Department of the 
Army, US Army Engineer District, Buffalo, Building No. 2, 1776 Niagara Street, Buffalo, NY 14207-3199, (716) 
879-4285, and may be inspected by the bidders between the hours of 8:00 AM and 4:00 PM, Monday through 
Friday.  Previous year drawings are to be considered for information only, and should not be considered 
representative of current conditions. 
 
 (j)  Airport Traffic:  N/A. 
 
 (k)  Acceptance Section Lengths.  Refer to Section 02481 “MAINTENANCE DREDGING”. 
 

(l) Datum and Benchmarks. The plane of reference of low water datum as used in these specifications is 
that determined by the following bench marks: 
 

(1) P 182 (1954),  In Toledo, at the intersection of the Conrail Railroad and Main Street, 
 set vertically in the northeast face of the southwest concrete abutment of the railroad overpass of 
 the street, 29.5 feet southwest of the centerline of the eastbound lanes of the street, 17.7 feet  
 northwest of the center of the track, 2.0 feet above the ground surface, and 1.6 feet south- 
 southwest of the northwest end of the abutment.  Elevation: 585.699 ft.  
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(2) M 182 (1954),  In Toledo, at the intersection of Summit Street and Interstate Highway 280, in 
top of and 1.0 feet north of the south corner of the most northeasterly of 2 concrete piers of the Summit 
Street off ramp, 126.3 feet northeast of the center of the northbound highway overpass of the street and the 
Conrail Railroad, 81.0 feet south of the Bench Mark Craig, 77.8 feet southeast of the centerline of the 
eastbound lanes of the street, 28.2 feet northwest of the near rail, 4.9 feet below the level of the street, and 
2.0 feet above the ground surface.  Elevation: 585.689 ft. 

(3) LAKE SHORE EAST (UNK),  In Toledo, at the intersection of the Conrail Railroad and 
Miami Street, in the top of and 2.3 feet east of the west end of the south stone retaining wall of a railroad 
bridge spanning the Maumee River, 177.2 feet west of the center of the street, 9.2 feet south of the near rail, 
5.9 feet east of the Bench Mark S 18, and 1.0 feet below the level of the track.  Elevation: 591.493 ft. 

 
(4) N 182 (1954),  In Toledo, at the intersection of Miami and Stratton Streets, set vertically in the 

east face of the most northerly of 2 concrete columns of the first pier west of Miami Street of the Anthony 
Wayne Bridge spanning the Maumee River, 134.8 feet north of the extended center of Stratton Street, 15.4 
feet west of the centerline of Miami Street, 4.9 feet south of the northeast corner of the column, and 2.3 feet 
above the ground surface.  Elevation: 609.380 ft. 

 
(5) Q 182 (1954),  In Toledo, set vertically in the northwest face of the two Maritime Plaza 

Buildings at 710 Water Street, 72.5 feet southwest of the center of the street, 28.5 feet northwest of the 
northeast face of the main entrance to the buildings, 3.6 feet above the ground surface, and 1.0 feet 
southwest of the north corner of the buildings.  Elevation: 582.999 ft. 

 
(6) 1206 (UNK),  In Toledo, at the intersection of Summit and Ohio Streets, in the top of and 0.7 

feet northeast of the southwest end of the bottom step of the entrance to the Ohio Blenders Company 
Office, 62.3 feet northeast of the center of Ohio Street, 41.0 feet southeast of the centerline of the 
eastbound lanes of Summit Street, 5.9 feet west of the center of the entrance doors to the building, 3.6 feet 
northwest of the northwest face of the building, and 0.7 feet above the level of the sidewalk.  Elevation: 
594.445 ft. 

 
(7) SUDER (UNK),  In Toledo, in top of and 6.2 feet southwest of the northeast end of the 

concrete retaining wall of the basement steps of the Koil Komfort Mattress Company at 3444 Summit 
Street, 55.4 feet southwest of the extended centerline of Suder Avenue, 39.4 feet northeast of the center of 
the entrance to the building, 37.7 feet southeast of the centerline of the eastbound lanes of the street, 4.6 
feet northwest of the northwest face of the building, and 1.0 feet above the level of the street.  Elevation: 
588.793 ft.  
 
The plane of low water datum is 569.2 feet above mean level at Rimouski, Quebec (IGLD-1985) 
(International Great Lakes Datum 1985).  
 
(m) Area Office Point of Contact.  Submittals shall be transmitted to the following:   
 

Mr. Arnold Page 
Department of the Army 
U.S. Army Engineer District, Buffalo 

  Toledo Area Office 
Bayview Park 
3900 Summit Street 

  PO Box 5002 
Toledo, OH 43611 

  (419) 726-9014 – Tel. 
  (419) 259-7436 – Fax 
 

(n) Notifications.  The Contractor shall notify the Shore Maintenance Detachment, Ninth Coast Guard 
district, 1240 E. Ninth Street, Cleveland, OH 44199-2060, phone (216) 522-7601, at least two (2) weeks prior to 
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commencement of dredging, concerning the presence of Coast Guard-owned cables and the necessary action and 
coordination to prevent cable damage.   

 
(o) Order of Work.  N/A. 
 
(p) Capacity of Disposal Area.  The Government-designated Open-Lake Disposal area has sufficient 

capacity to accept  the estimated quantity of dredged material in this contract.  
 
 (q) Confined Disposal Facility (CDF) Information.  N/A. 
 

(r) Open-Lake Disposal.  The following guidelines shall be adhered to when disposing of the dredged 
material in the Government-designated Open-Lake Disposal area: 

 
(1) Procedure.  Dredging shall be conducted in such a manner which will prevent 

 spillage or discharge of any dredged material between the dredging location and the disposal 
 area.  No boulders, broken concrete, or other similar-type debris shall be disposed of in the 
 Open-Lake Disposal area.  For disposal of this type of material, see paragraph “Other Removed 
 Materials” of  Section 02481, “MAINTENANCE DREDGING”. 

 
(2) Limits on Open-Lake Disposal.  Discharge of 200,000 cubic yards of dredged 

 material into the Open-Lake Disposal area has been authorized under Section 404 of the Clean 
 Water Act (33 USC 1344). 

 
 (s) Nearshore Disposal Area Information.  N/A.  
 
 
 

(t) Contractor-furnished Disposal Area Agency Coordination.  The Contractor shall coordinate on the use 
of the proposed Contractor-furnished Disposal area(s) with the following agencies, and shall submit with his bid, 
written approval from these agencies, for the use of the Disposal area(s): 
 
Regional Administrator 
U.S. Environmental Protection Agency 
77 West Jackson Boulevard 
Chicago, IL 60604 
(312) 353-3576 
 

District Commander 
Attention: CELRB-TD-RO 
U.S. Army Engineer District 
1776 Niagara Street 
Buffalo, NY 14207-3199 
(716) 879-4329 
 

Director 
Ohio Environmental Protection Agency 
P.O. Box 1049 
1800 Watermark Drive 
Columbus, OH 43216-1049 
(614) 644-2135 

Director 
Ohio Department of Natural Resources 
Fountain Square 
Columbus, OH 43224 
(614) 265-6415 

  
State Historic Preservation Officer 
Ohio Historic Preservation Office 
1982 Velma Avenue 
Columbus, OH 43211-2497 
(614) 297-2470  

Field Supervisor 
Columbus Field Office 
U.S. Fish & Wildlife 
Division of Ecological Services 
3950-H Americana Parkway 
Reynoldsburg, OH 43068 
(614) 469-6923 

  
(u) Restrictions.  N/A 
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 (v) Environmental Notification.  The Contractor shall notify the Ohio Environmental Protection Agency, 
both the Section 401 Coordinator (P.O.Box 1049, 1800 Watermark Drive, Columbus, OH 43266-0149, Phone: (614) 
644-3020), and the Northwest District Office (1035 Devleckgrove Drive, Bowling Green, OH 43402, Phone: (419) 
352-8461), at least three (3) days prior to commencement of dredging, concerning the initiation of dredging 
operations. 

(End of Clause) 
 

 
4 252.236-7001 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 

 
(a) The CD-Rom disc furnished by the Government for solicitation of bids includes an 

electronic copy of the contract drawings, maps and specifications without charge except applicable publications 
incorporated into the specifications by reference.  Large scale paper or mylar copies of the plans and paper copies of 
the specifications may be produced at the Contractor’s expense from the CD-Rom.  The work shall conform to the 
following contract drawings and maps, all of which form a part of the contractual documents. 
 
 
 
 
 
 

Title        File  Drawing No. 
 
CONTRACT DRAWINGS: 
 
Toledo Harbor, Toledo, OH       
Maumee Bay Maintenance Dredging – FY2003 
General Plan        1/1  03-TOL-1/1 
 
 
REFERENCE DRAWINGS: 
 
02S-TOL-1/7  Project Condition Soundings, March – April, 2002 
02S-TOL-1/8  Project Condition Soundings, April – June, 2002 
02S-TOL-1/9  Project Condition Soundings, June, 2002 
 
02S-TOL-2/7    “Before”  Dredging Soundings, May, 2002 
 
02S-TOL-3/7  “After” Dredging Soundings, June, 2002 
 

(b) Omissions from the drawings or specifications or the misdescription of details of work which are 
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, 
shall not relieve the Contractor from performing such omitted or misdescribed details of the work but they shall be 
performed as if fully and correctly set forth and described in the drawings and specifications. 

 
© The Contractor shall check all drawings furnished him immediately upon their receipt and shall promptly 

notify the Contracting Officer of any discrepancies.  Figures marked on drawings shall in general be followed in 
preference to scale measurements.  Large scale drawings shall in general govern small scale drawings.  The 
Contractor shall compare all drawings and verify the figures before laying out the work and will be responsible for 
any errors which might have been avoided thereby. 

(End of Clause) 
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5 52.219-14 LIMITATIONS ON SUBCONTRACTINGS  (DEC 1996) 
 
 (a) This clause does not apply to the unrestricted portion of a partial set-aside.  

 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in 

performance of the contract in the case of a contract for--  
 

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred 
for personnel shall be expended for employees of the concern.  

 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall 

perform work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of 
materials.  

 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, 

not including the cost of materials, with its own employees.  
 

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the 
cost of the contract, not including the cost of materials, with its own employees.  

(End of clause) 
 
 
 

6 52.236-16 QUANTITY SURVEYS  (APR 1984) 
 

(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in 
computing the quantities of work performed and the actual construction completed and in place.  
 

(b) The Government shall conduct the original and final surveys and make the computations based on them. 
The Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make 
the computations based on these surveys. All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance.  
 

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all 
other records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments. The Contractor shall retain copies of all such material 
furnished to the Contracting Officer.  

(End of clause) 
 

7   QUANTITY SURVEY SCHEDULING 
 

The Government will perform the "before" contract dredging survey(s) to determine the work required, 
during the fourteen (14) calendar day period prior to the start of dredging operations.  The Contractor shall notify the 
Contracting Officer, in writing, within ten (10) calendar days after award of the contract, the date on which he 
proposes to begin the contract dredging.  Any changes to the proposed start date must be made before the start of the 
fourteen (14) day period.  If the Contractor subsequently delays the start of dredging beyond the original proposed 
date such that the Contracting Officer determines that the Government's "before" dredging survey(s) no longer 
accurately indicate the material available, a new "before" dredging survey shall be performed; the cost of which will 
be borne by the Contractor at the rate of $1,760.00 per day.  The Government shall schedule the new survey as soon 
as possible, taking into consideration the Government resources and other commitments for similar work.  No time 
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extensions shall be granted or costs or damages allowed to the Contractor for any delays resulting from the taking of 
a second or subsequent "before" dredging survey(s). 

(End of Clause) 
 

8 252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991) 
 

(a) The Contractor shall— 
 

(1) Promptly recover and remove any material, plant, machinery, or appliance which the 
Contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the 
Contracting Officer, may be dangerous to or obstruct navigation; 
 

(2) Give immediate notice, with description and locations of any such obstructions, to the 
Contracting Officer; and 
 

(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are 
removed. 
 
(b) The Contracting Officer may— 
 

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or 
delay compliance with paragraph (a) of this clause; and 
 

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 

(3) Recover the cost of removal under the Contractor’s bond. 
 
(c) The Contractor’s liability for the removal of a vessel wrecked or sunk without fault or negligence is 

limited to that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et 
seq.). 

(End of clause) 
 

9 252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
 (a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor’s 

plant and equipment at the contract lump sum price for this item. 
 

(1)  Sixty (60%) percent of the lump sum price upon completion of the Contractor’s mobilization 
at the work site. 
 

(2) The remaining forty (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid 

if the Contracting Officer believes that the percentages in paragraphs (a)(1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 

 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in 

payment, as determined by the Contracting Officer, of— 
 

(i) Actual mobilization costs at completion of mobilization; 
 

(ii) Actual demobilization costs at completion of demobilization; and 
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(iii) The remainder of this item in the final payment under this contract. 

 
(2) The Contracting Officer’s determination of the actual costs in paragraph (b)(1)of this clause is 

not subject to appeal. 
(End of clause) 

 

 

10   ACCOMMODATIONS FOR INSPECTORS 
 

The Contractor shall furnish to inspectors on board the dredge or other craft upon which they are employed 
a suitable separate desk for office purposes.  The desk shall be in a room fully equipped and maintained to the 
satisfaction of the Contracting Officer.  The room shall be properly heated, ventilated, and lighted.  The desk shall 
be furnished with a lock and chair.  Washing and toilet facilities shall be made available for the inspectors.  The 
entire cost to the Contractor for furnishing, equipping, and maintaining the foregoing accommodations shall be 
included in the contract price.  If the Contractor fails to meet these requirements, the facilities referred to above will 
be secured by the Contracting Officer, and the cost thereof will be deducted from payments to the Contractor. 

(End of Clause) 
 

11   CERF IMPLEMENTATION (1983 JUN OCE) 
 

If the work specified in this contract is performed by a hopper dredge(s), the owner must have an active 
Basic Ordering Agreement (BOA) for the hopper dredge(s) on file with the Corps.  The Contractor shall be 
obligated to make the hopper dredge(s) available to serve in the Corps of Engineers Reserve Fleet (CERF) at any 
time that the hopper dredge(s) is performing work under this contract.  When the Contracting Officer is notified of 
the decision to activate this dredge(s) into the CERF, he shall take appropriate action to release the dredge(s).  He 
may then extend or terminate the contract to implement whichever action is in the best interest of the Government.  
The CERF Contractor shall also be subject to the following conditions: 
 

(a) The Director of Civil Works may require the Contractor to perform emergency dredging at another 
CONUS (48 contiguous states) site for a period of time equal to the remaining time under this contract at the date of 
notification plus up to ninety (90) days at the previously negotiated rate which appears on the schedule of prices in 
the BOA. 
 

(b) The Chief of Engineers may require the Contractor to perform emergency dredging at an OCONUS 
(Outside CONUS which includes Alaska, Hawaii, Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site for 
a period of time equal to the time remaining under this contract at the date of notification plus up to one hundred 
eighty (180) days at the negotiated rate which appears on the schedule of prices in the BOA. 
 

(c) The CERF shall be activated by the Chief of Engineers or the Director of Civil Works;  then the 
Ordering Contracting Officer will notify the Contractor.  From the time of notification, the selected hopper dredge(s) 
must depart for the emergency assignment within seventy-two (72) hours for CONUS or ten (10) days for OCONUS 
assignments. 
 

(d) A confirming delivery order will be issued pursuant to the Basic Ordering Agreement (BOA) by the 
Ordering Contracting Officer.  Such delivery order shall utilize the schedule of rates in the BOA for the specific 
hopper dredge(s). 
 

(e) If during the time period specified in a, b, or c, above, a CERF vessel(s) is still required, the contract 
performance may be continued for additional time by mutual agreement. 

(End of Clause) 
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(EFARS 52.2/9112) 
 

12   CONTINUITY OF WORK (1965 APR OCE) 
 

No payment will be made for work done in any area designated by the Contracting Officer until the full 
depth required under the contract is secured in the whole of such area, unless prevented by ledge rock, nor will 
payment be made for excavation in any area not adjacent to and in prolongation of areas where full depth has been 
secured except by decision of the Contracting Officer.  Should any such nonadjacent area be excavated to full depth 
during the operations carried on under the contract, payment for all work therein may be deferred until the required 
depth has been made in the area intervening.  The Contractor may be required to suspend dredging at any time when 
for any reason the gages or ranges cannot be seen or properly followed. 

(End of Clause) 
(EFARS 52.2/9110(c)) 

 

13   CONTRACTOR SUBMITTAL PROCEDURES  ER 415-1-10 
 

Within ten (10) days after receipt of notice to proceed, the Contractor shall complete and submit to the 
Contracting Officer, in duplicate, submittal register ENG Form 4288 listing all submittals and dates.  In addition to 
those items listed on ENG Form 4288, the Contractor will furnish submittals for any deviation from the plans and 
specifications.  The scheduled need dates must be recorded on the document for each item for control purposes.  In 
preparing the document, adequate time (minimum of 30 days) will be allowed for review and approval and possible 
resubmittal.  Scheduling shall be coordinated with the approved progress schedule.  The Contractor’s Quality 
Control representative shall review the listing at least every 30 days and take appropriate action to maintain an 
effective system.  Copies of updated or corrected listing shall be submitted to the Contracting Officer at least every 
60 days in the quantity specified.  Payment will not be made for any material or equipment which does not comply 
with contract requirements. 

 
(a) A copy of ENG Form 4288 entitled “SUBMITTAL REGISTER” is listed as an attachment in Section 

00100.  The form has been completed to show those technical items the Contractor shall submit to the Contracting 
Officer, as indicated in the contract requirements.  The Contractor may reproduce this form for its use.  The 
furnished listing shall not relieve the Contractor of its obligation to comply with the specifications for items not on 
the listing. 

 
 (b) TRANSMITTAL OF SUBMITTALS.  All items which are to be submitted to the Contracting Officer 

for approval shall be transmitted with ENG Form 4025, entitled “Transmittal of Shop Drawings, Equipment Data, 
Material Sample, or Manufacturer’s Certificates of Compliance”, and is listed as an attachment in Section 00100. 

(End of Clause) 
 

14   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 

(a) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor’s accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor’s 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
“Construction Equipment Ownership and Operating Expense Schedule,” Region II.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
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effect at the time of negotiations shall apply.  For retrospective pricing, the schedule in effect at the time the work 
was performed shall apply. 

 
(b) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-

36 substantiated by certified copies of paid invoices.  Rates for equipment rented from an organization under 
common control, lease-purchase or sale-leaseback arrangements will be determined using the schedule except that 
rental costs leased from an organization under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees are allowable.  Costs for major repairs and overhaul are unallowable. 

 
(c) When actual equipment costs are proposed and the total amount of the pricing action is over $25,000, 

cost or pricing data shall be submitted on Standard Form 1411, “Contract Pricing Proposal Cover Sheet.” By 
submitting cost or pricing data, the contractor grants to the contracting officer or an authorizing representative the 
right to examine those books, records, documents and other supporting data that will permit evaluation of the 
proposed equipment costs.  After price agreement the Contractor shall certify that the equipment costs or pricing 
data submitted are accurate, complete and current. 

(End of Clause) 
(EFARS 31.105(d)(2)(i)(A) 

 

15   LAYOUT OF WORK (1965 APR OCE) 
 

(a) The Government has established bench marks and horizontal control points at the site of the work.  
These are described and indicated on contract drawings. 
 

(b) From these control points the Contractor shall lay out the work by establishing all lines and grades at 
the site necessary to control the work and shall be responsible for all measurements that may be required for the 
execution of the work to the location and limit marks prescribed in the specifications or on the contract drawings.  
The Contractor shall establish and maintain at the site of the work the following horizontal and vertical controls: 
 

See Section 02481, "Maintenance Dredging" 
 

The above are minimum requirements and the Contractor shall place and establish such additional stakes 
and markers as may be necessary for control and guidance of his construction operations. All survey data shall be 
recorded in accordance with standard and approved methods.  All field notes, sketches, recordings and computations 
made by the Contractor in establishing above horizontal and vertical control points shall be available at all times 
during the progress of the work for ready examination by the contracting officer or his duly authorized 
representative. 
 

(c) The Contractor shall furnish, at his own expense, all such stakes, spikes, steel pins, templates, platforms, 
equipment, tools and material and all labor as may be required in laying out any part of the work from the control 
points established by the Government.  It shall be the responsibility of the contractor to maintain and preserve all 
stakes and other markers established by him until authorized to remove them.  If any of the control points 
established at the site by the Government are destroyed by or through the negligence of the Contractor prior to their 
authorized removal, they may be replaced by the Contracting Officer, and the expense of replacement will be 
deducted from any amount due or which may become due the Contractor.  The Contracting Officer may require that 
work be suspended at any time when horizontal and vertical control points established at the site by the Contractor 
are not reasonably 
adequate to permit checking the work.  Such suspension will be withdrawn upon proper replacement of the control 
points. 

(End of Clause) 
(EFARS 52.2/9108(a)(b)) 
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16   MARKING AND LIGHTING OF EQUIPMENT 
 
 (a) When not in use, all booms and similar unusually high equipment shall be lowered to below the 

equipment’s fixed highest point.  Tips of booms shall also be marked by a red light continuously lit day and night. 
 
(b) Top 15 feet of booms shall be painted with fluorescent orange Federal Standard 595A, color 38903 or 

equal. 
 
(c) All Contractor work vehicles shall be identified by company name. 

(End of Clause) 
 

17   REAL ESTATE 
 

No real estate rights have been obtained by the Government for this project.  If any real estate rights are 
desired by the Contractor in addition to that already available to the Government for access to the disposal facility 
and/or project area, they shall be obtained by the Contractor at his own expense.  Copies of any such agreements 
shall be furnished to the Contracting Officer for approval before entering thereon.  Such agreements shall clearly 
relieve the Government of any responsibility for damages resulting from the use of such grounds. 

(End of Clause) 
 

18   REPORT OF DREDGING OPERATIONS 
 

As set forth in Section 00700, "Contract Clauses", paragraph entitled "Inspection of Construction," which 
requires the maintenance of inspection records, either ENG Form 4267 (Report of Operations - Pipeline, Dipper or 
Bucket Dredges) or ENG Form 27 (Daily Report of Operations - Hopper Dredges), as appropriate to the type of 
work being performed, shall be completed daily.  The Contractor shall furnish the completed forms, to the 
Contracting Officer.  Blank copies of  both forms are located at the end of this Solicitation.  An adequate supply will 
be provided to the Contractor by the Contracting Officer.  If the Contractor proposes to use any other form, it shall 
be approved by the Contracting Officer prior to use. 

(End of Clause) 
 

19   SAFETY REQUIREMENTS 
 

(a) General.  Contract Clause entitled “Accident Prevention” of this contract requires compliance with all 
pertinent provisions of Corps of Engineers Manual, EM 385-1-1 dated 3 September 1996 entitled “Safety and Health 
Requirements Manual.” Engineer Manual EM 385-1-1 is included as an attachment to this solicitation.  The 
Contractor will be required to comply with OSHA standards and acquaint himself with any changes to those 
standards and the Corps of Engineers Safety and Health Requirements Manual (EM 385-1-1). 

 
(b) Accident Prevention Plan.  The Contractor’s Accident Prevention Plan format shall be in accordance 

with Table 1-1 of the “Safety and Health Requirements Manual”, EM 385-1-1, 3 September 1996.  A sample 
Accident Prevention Plan template is included as an attachment to this solicitation.  Additionally, the Contractor 
shall complete the Accident Prevention Plan Checklist included as an attachment to this solicitation. 

 
(c) Activity Hazard Analysis.  The “Accident Prevention Plan” required by EM 385-1-1 shall include, as a 

separate attachment, a detailed Activity Hazard Analysis of each phase of work.  This analysis shall list all 
anticipated hazards and specific actions to be taken by the Contractor to prevent injury to personnel or property 
damage from such hazards.  For projects involving major phases of work in successive stages, separate analysis shall 
be submitted for each such phase immediately prior to commencement of that phase.  The analysis for the first phase 
or in the case of smaller projects, the analysis for the entire project shall be submitted with the “Accident Prevention 
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Plan” required by Contract Clauses prior to the preconstruction conference.  The Contractor’s submittals will be 
reviewed for acceptance by designated Government personnel prior to the start of any work under this contract. 

(End of Clause) 
 

20   SHOALING (1965 APR OCE) 
 
If, before the contract is completed, shoaling occurs in any section previously accepted, including shoaling 

in the finished channel, because of the natural lowering of the side slopes, redredging at contract 
price, within the limit of available funds, may be done if agreeable to both the Contractor and the Contracting 
Officer. 

(End of Clause) 
(EFARS 52.2/9110(f)) 

 

21   SIGNAL LIGHTS 
 

The Contractor shall display signal lights and conduct his operations in accordance with the General 
Regulations of the Department of the Army and of the Coast Guard governing lights and day signals to be displayed 
by towing vessels with tows on which no signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge pipe 
lines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway or 
channel, and the passing by other vessels of floating plant working in navigable channels, as approved by the 
Commandant, U.S. Coast Guard (33 C.F.R. 80.18-80.31a and 33 C.F.R. 95.51-95-70). 

(End of Clause) 
 
 
 

22 VARIATIONS IN ESTIMATED QUANTITIES--DREDGING (1985 JAN HQ USACE) 
 

(a) Where the quantity of a pay item in this contract is an estimated quantity and where the actual quantity 
of material within the required dredging prism varies more than fifteen percent (15%) above or below the stated 
estimated quantity within the required dredging prism, an equitable adjustment in the contract unit price will be 
made upon demand of either party.  The equitable adjustment will be based upon any increase or decrease in costs 
due solely to the variations above one-hundred fifteen percent (115%) or below eighty-five percent (85%) of the 
estimated quantity within the required dredging prism.  Any equitable adjustment in the contract unit price will also 
apply to that part of the actual quantity of allowable overdepth material above one-hundred fifteen percent (115%) 
or below eighty-five percent (85%) of the estimated quantity. 

(End of Clause) 
(EFARS 52.2/9110(i)) 

 

23   VESSEL EMBARKING/DISEMBARKING SAFETY 
 

When a hopper dredge is used in the performance of the work, embarking and/or disembarking of the 
dredge vessel shall be made only after the dredge vessel has safely "checked-down" and the launch craft is safely 
alongside, and at the same speed and direction as the dredge vessel.  Embarking and/or disembarking shall only take 
place under the direction of the launch craft operator. 

(End of Clause) 
 



DACW49-03-B-0006 
 

  Page 15 of 15   
 

00800-15 

24   WITHDRAWAL OF CONTRACTOR'S PLANT FROM CONTRACT WORK  
 

(a) At least ten (10) days before commencing work under this contract, the Contractor shall submit to the 
Contracting Officer in writing, a list indicating the location of all dredging work not covered by this contract, if any, 
he desires to perform during the first calendar month of this contract with the dredging plant assigned to this 
contract.  The request submitted to the Contracting Officer for approval of work not covered by this contract shall 
indicate the estimated number of work days, including probable delays that the Contractor desires to withdraw from 
contract operations for work not covered by this contract.  The proposed work not covered by this contract shall be 
located only adjacent to the work under this contract. 
 

(b) The Contractor shall periodically submit similar requests as may be necessary throughout the duration 
of the contract, each letter to cover a period no greater than one calendar month.  Each letter shall be submitted at 
least ten (10) days in advance of the period covered by the letter. 
 

(c) The Contracting Officer, after ascertaining the overall needs of navigation and the needs of those 
seeking dredging not covered by this contract from such sources as may be available, and after determining that the 
Contractor has maintained a satisfactory rate of progress, shall determine the maximum number of work days that 
the Contractor may withdraw his plant for dredging not covered by this contract during the period covered by such 
request. 
 

(d) The date and duration of each individual withdrawal and the number of days and total time during 
which the plant may be withdrawn from the contract under each such approval, shall be controlled by the 
Contracting Officer or his designated agent in a manner which, in his opinion, best serves the interests of navigation. 
 

(e) The Contractor shall be assessed liquidated damages for each day plant assigned to this contract is 
withdrawn to perform dredging not covered by this contract without the approval of the Contracting Officer. 

(End of Clause) 
 

(End of Section 00800) 
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   PAYMENT

No separate payment will be made for any requirements under this Section 
and all costs of implementation shall be included in the payment item(s) 
shown in Section 00010, "SOLICITATION, OFFER AND AWARD (SF 1442) AND 
BIDDING SCHEDULE."

1.2   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01, Preconstruction Submittals

SD-11, Closeout Submittals

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.3.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause (Section 00700) entitled 
"Specifications and Drawings for Construction," they are considered to be 
"shop drawings."

1.3.1.1   Designated Reviewers

The organization designated to perform the review for approval for items 
requiring Government approval (G) is identified by acronym in the (f) 
(CLASSIFICATION/GOVT OR A/E REVWR) column on the SUBMITTAL REGISTER.  
Following is a list of the acronyms used and their full description:

AOF = The Resident U.S. Army Corps of Engineers Area Office

TSD = Technical Services Division, Design Branch, Buffalo District,
        U.S. Army Corps of Engineers

1.3.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.
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1.4   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for the 
satisfactory construction of all work.  After submittals have been approved 
by the Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.5   DISAPPROVED SUBMITTALS

When a submittal is returned to the Contractor and marked "DISAPPROVED" or 
"APPROVED - SUBJECT TO CONDITIONS INDICATED," the Contractor shall make all 
corrections required by the Contracting Officer and promptly furnish a 
corrected submittal in the form and number of copies specified for the 
initial submittal.  If the Contractor considers any correction indicated on 
the submittals to constitute a change to the contract, a notice in 
accordance with the Contract Clause (Section 00700) "Changes" shall be 
given promptly to the Contracting Officer.

1.6   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall submit all items listed on the Submittal Register and 
specified in other sections of these specifications.  The Contracting 
Officer may request submittals in addition to those listed when deemed 
necessary to adequately describe the work covered in the respective 
sections.  Units of weights and measures used on all submittals shall be 
the same as those used in the contract drawings.  Submittals shall be made 
in the respective number of copies and to the respective address set forth 
below.  Each submittal shall be complete and in sufficient detail to allow 
ready determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals requiring Government approval shall be scheduled 
and made prior to the acquisition of the material or equipment covered 
thereby.
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3.2   SUBMITTAL REGISTER

See list of attachments in Section 00100, "INSTRUCTIONS, CONDITIONS AND 
NOTICES TO BIDDERS" for Submittal Register, listing items of equipment and 
materials for which submittals are required by the specifications; this 
list may not be all inclusive and additional submittals may be required.  
The Contractor will also be given the Submittal Register on a diskette that 
also contains instructions on the use of the diskette.  Columns "c" through 
"f" have been completed by the Government; the Contractor shall complete 
columns "a" and "b" and "g" through "l" and submit the forms (two (2) hard 
copies plus associated electronic file) to the Contracting Officer for 
approval within 10 calender days after Notice to Proceed.  The Contractor 
shall keep this diskette up-to-date and shall submit it to the Government 
together with the monthly payment request.  The approved Submittal Register 
will become the scheduling document and will be used to control submittals 
throughout the life of the contract.  The Submittal Register and the 
progress schedules shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025), listed as an attachment in 
Section 00100, shall be used for submitting both Government approved and 
information only submittals in accordance with the instructions on the 
reverse side of the form.  These forms will be furnished to the Contractor, 
or may be copied from the attached form.  This form shall be properly 
completed by filling out all the heading blank spaces and identifying each 
item submitted.  Special care shall be exercised to ensure proper listing 
of the specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

Submittals shall be made as stipulated in paragraph "Contractor Submittal 
Procedures" of the "SPECIAL CONTRACT REQUIREMENTS" (Section 00800) and as 
specified herein.  Contractor shall forward four (4) copies of each 
submittal to the Area Office as indicated in Section 00800, clause entitled 
"Physical Data."
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3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  The distribution of approved copies will be as 
specified in the Contract Clause (Section 00700) entitled "Specifications 
and Drawings for Construction."

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   

3.9   RESERVATION OF RIGHTS

The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.
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3.10   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

49 CFR 171 - 178 Hazardous Materials Regulations

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during dredging operations.  
The control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.
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1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of dredging operations.  The environmental resources 
within the project boundaries and those affected outside the limits of 
permanent work shall be protected during the entire duration of this 
contract.  The Contractor shall comply with all applicable environmental 
Federal, State, and local laws and regulations.  The Contractor shall be 
responsible for any delays resulting from failure to comply with 
environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this Section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this Section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this Section shall be included in 
the payment item(s) shown in Section 00010, "SOLICITATION, OFFER AND AWARD 
(SF1442) AND BIDDING SCHEDULE."  The Contractor shall be responsible for 
payment of all fines/fees for violation or non-compliance with Federal, 
State, Regional and local laws and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330, "SUBMITTAL PROCEDURES":

SD-01, Preconstruction Submittals

Environmental Protection Plan; G,TSD

  The Contractor shall submit an Environmental Protection Plan 
within ten (10) days after receipt of the Notice to Proceed.

Preconstruction Inspection

  The Contractor shall submit a joint condition inspection report 
prior to starting any on-site dredging activities.

1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing dredging activities, the Contractor shall submit an 
Environmental Protection Plan for review and approval by the Contracting 
Officer.  The purpose of the Environmental Protection Plan is to present a 
comprehensive overview of known or potential environmental issues which the 
Contractor must address during dredging operations.  Approval of the 
Contractor's plan will not relieve the Contractor of responsibility for 
adequate and continuing control of pollutants and other environmental 
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protection measures. The Contractor shall utilize the format of the 
Environmental Protection Plan Template which is included as an
attachment to this solicitation.  The Environmental Protection Plan shall 
be current and maintained on-site by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The Environmental Protection Plan shall include, but shall not be limited 
to, the following:

a.  Procedures to be implemented to provide the required environmental
protection, to comply with the applicable laws and regulations, and to
correct pollution due to accident, natural causes, or failure to follow
the procedures of the Environmental Protection Plan.

b.  Permit or license and the location of the solid and/or liquid waste
disposal area(s).

c.  Drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of excess or spoil
materials.

d.  Description of the Contractor's environmental protection personnel 
training program.

e.   A list of Federal, State, and local laws, regulations, and permits
concerning environmental protection, pollution control and abatement
that are applicable to the Contractor's proposed operations and the
requirements imposed by those laws, regulations, and permits.  Also
requirements set forth in the Contract Clauses (Section 00700) titled
"Clean Air and Water" and "Permits and Responsibilities."

f.  Methods of protecting surface and ground water during dredging 
activities.

g.  List of fish and wildlife that requires special attention along 
with measures for their protection as stated in paragraph "Fish and 
Wildlife."

h.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by dredging traffic, especially during wet weather.  
Plan shall include measures to minimize the amount of mud transported 
onto paved public roads by vehicles or runoff.  The Contractor shall 
provide signage meeting the approval of the Contracting Officer and 
furnish a flag person to control traffic at the entrance road for the 
duration of the hauling by truck.
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i.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas 
like trees, shrubs, vines, grasses and ground cover, landscape 
features, air and water quality, fish and wildlife, soil, wetlands, 
historical, archaeological and cultural resources, structures and 
utilities.

j.  Spill Response Plan for each type of contaminant that may be
encountered during the course of the work. The plan shall include
provisions for immediate notification to the Contracting Officer and
other applicable regulatory agencies. The notification shall include a
description of the material spilled, quantities, location, time, date,
the containment procedures effectuated, and the proposed cleanup
procedures. The plan shall list the trigger-point quantity at which
each contaminant becomes subject to a mandatory reporting procedure.
The plan shall also include provisions for communicating with the press
and other governmental agencies having an interest. The names,
addresses, telephone numbers and contact persons for each possible
point of contact shall be listed in the plan.

k.  Environmental monitoring plans for the job site, including land,
water, air, and noise monitoring.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

1.8   PRECONSTRUCTION INSPECTION

Prior to starting any on-site dredging activities, the Contractor and the 
Contracting Officer shall make a joint condition inspection after which the 
Contractor shall prepare a brief report indicating on a layout plan the 
condition of docks/property to be used, confined disposal facility areas, 
trees, shrubs and grassed areas immediately adjacent to work sites and 
adjacent to the assigned storage area and access routes as applicable.  
This report must be signed by both the Contracting Officer and the 
Contractor upon mutual agreement as to its accuracy and completeness.

1.9   MEETINGS

The Contractor shall meet with representatives of the Contracting Officer 
to alter the Environmental Protection Plan as needed for compliance with 
the environmental pollution control program.

1.10   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings, plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.
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1.11   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection Plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No time extensions shall be 
granted or equitable adjustments allowed to the Contractor for any such 
suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

1.12   LITIGATION

If work is suspended, delayed, or interrupted due to a court order of 
competent jurisdiction, the Contracting Officer will determine whether the 
order is due in any part to the acts or omissions of the Contractor, or 
subcontractors at any tier, not required by the terms of the contract.  If 
it is determined that the order is not due to Contractor's failing, such 
suspension, delay, or interruption shall be considered as ordered by the 
Contracting Officer in the administration of the contract under the 
Contract Clause (Section 00700) titled "Suspension of Work."

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   ENVIRONMENTAL PERMITS AND LICENSES

The Contractor shall obtain all needed permits or licenses with respect to 
disposal of dredged material outside of the Government-furnished disposal 
areas.  The Contractor shall be responsible for operating within the 
conditions of the Government-obtained Section 401 State Water Quality 
Certification, Coastal Management Program requirements, and other 
environmental approvals.  The Government will not obtain any other permits 
for this project; see Contract Clause (Section 00700) titled "Permits and 
Responsibilities."  The Contractor shall be responsible for implementing 
the terms and requirements of the appropriate permits as needed and for 
payment of all fees.

3.2   CONTRACTOR FACILITIES AND WORK AREAS

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings, if required, shall be placed in areas approved by the 
Contracting Officer.  Temporary movement or relocation of Contractor 
facilities shall be made only upon approval of the Contracting Officer.
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3.3   PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those 
affected outside the limits of permanent work under this contract shall be 
protected during the entire period of the contract.  The Contractor shall 
confine activities to areas defined on the contract drawings and 
specifications.  Environmental protection shall be as stated in the 
following paragraphs.

3.4   WATER RESOURCES

The Contractor shall keep dredging activities under surveillance, 
management, and control to prevent pollution of surface and ground waters.  
Toxic or hazardous chemicals shall not be applied to soil or vegetation 
when such application may cause contamination of the fresh water reserve.  
The Contractor shall not create unnessary turbidity which may degrade water 
quality or adversely affect aquatic life.  All water areas affected by 
dredging activities shall be monitored by the Contractor. For construction 
activities immediately adjacent to impaired surface waters, the Contractor 
shall be capable of quantifying sediment or pollutant loading to that 
surface water when required by State or Federally issued Clean Water Act 
permits.

3.4.1   Washing and Curing Water

Waste waters directly derived from dredging activities shall not be allowed 
to enter water areas unless it meets U.S. Environmental Protection Agency 
and applicable State water quality criteria.  The Contractor shall be 
responsible for the removal and disposition of waste water, including any 
filtering, ponding or other treatment.

3.4.2   Spillages

Special measures shall be taken by the Contractor to prevent chemicals, 
fuels, oils, greases, bituminous materials, ashes, sawdust, waste washings, 
herbicides and insecticides, rubbish or sewage, and other pollutants from 
entering public waters.

3.4.3   Fish and Wildlife

The Contractor shall keep dredging operations under surveillance, 
management, and control, to minimize interference with, disturbance to, and 
damage of fish and wildlife.  The Contractor shall not be permitted to 
disturb native habitat either in, or adjacent to the project area which, in 
the opinion of the Contracting Officer, are critical to fish and wildlife.  
Species that require specific attention along with measures for their 
protection shall be listed by the Contractor prior to beginning of dredging 
operations.

3.5   AIR RESOURCES

The Contractor shall keep dredging operations under surveillance,
management, and control, to minimize pollution of air resources. All
activities, equipment, processes, and work performed by the Contractor in
accomplishing the specified dredging shall be in accordance with the State
laws and all Federal emission and performance laws and standards. Ambient
Air Quality Standards set by the U.S. Environmental Protection Agency shall
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be maintained. Monitoring of air quality shall be the Contractor's
responsibility. All air areas affected by the dredging activities shall be
monitored by the Contractor. Monitoring results will be periodically
reviewed by the Government to ensure compliance. Special management
techniques, as set out below, shall be implemented to control air pollution
by the dredging activities under this contract.

3.5.1   Particulates

Dust particles; aerosols and gaseous by-products from dredging activities 
shall be controlled at all times, including weekends, holidays and hours 
when work is not in progress.  The Contractor shall maintain excavations, 
stockpiles, haul roads, permanent and temporary access roads, plant sites, 
spoil areas, and other work areas within or outside the project boundaries 
free from particulates which would cause the Federal, State, and local air 
pollution standards to be exceeded or which would cause a hazard or a 
nuisance.  Sprinkling, chemical treatment of an approved type, baghouse, 
scrubbers, electrostatic precipitators or other methods will be permitted 
to control particulates in the work area.  Sprinkling, to be efficient, 
must be repeated to keep the disturbed area damp at all times.  The 
Contractor must have sufficient, competent equipment available to 
accomplish these tasks.  Particulate control shall be performed as the work 
proceeds and whenever a particulate nuisance or hazard occurs.  The 
Contractor shall comply with all State and local visibility regulations.

3.5.2   Odors

Odors from dredging activities shall be controlled at all times.  The odors 
shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.5.3   Sound Intrusions

The Contractor shall keep dredging activities under surveillance and 
control to minimize environment damage by noise.  Methods and devices to 
control noise emitted by equipment shall be utilized.

3.5.4   Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be 
controlled to Federal and State allowable limits at all times.

3.6   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of any materials, waste, effluents, trash, garbage, unsatisfactory
excavated materials, oil, grease, chemicals, etc., in areas adjacent to
streams, rivers, or lakes and in areas not authorized for waste disposal
will not be permitted. If any waste material is dumped in unauthorized
areas, the Contractor shall remove the material and restore the area to the
condition of the adjacent undisturbed area. If necessary, ground which has
become contaminated through the fault or negligence of the Contractor shall
be excavated, disposed of as directed by the Contracting Officer, and
replaced with suitable fill material, compacted and finished with topsoil
and planted as required to re-establish vegetation, all at the expense of
the Contractor. Disposal of waste, trash and other materials off the
project site shall be in accordance with all applicable Federal, State and
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local laws and requirements.  Disposal of wastes shall be as directed 
below, unless otherwise specified in other sections and/or shown on the 
drawings.

3.6.1   Solid Wastes

Solid wastes shall be placed in containers which are emptied on a regular 
schedule.  Handling, storage, and disposal shall be conducted to prevent 
contamination.  Segregation measures shall be employed so that no hazardous 
or toxic waste will become co-mingled with solid waste.  The Contractor 
shall transport solid waste from the work area and dispose of it in 
compliance with Federal, State, and local requirements for solid waste 
disposal.  A Subtitle D RCRA permitted landfill shall be the minimum 
acceptable off-site solid waste disposal option.  The Contractor shall 
verify that the selected transporters and disposal facilities have the 
necessary permits and licenses to operate.  The Contractor shall comply 
with Federal, State, and local laws and regulations pertaining to the use 
of landfill areas.

3.6.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed and documented.  This documentation 
will be periodically reviewed by the Government.  Chemical waste shall be 
collected in labeled corrosion resistant, compatible containers.  
Collection drums shall be monitored and removed to a staging or storage 
area when contents are within 6 inches of the top.  Wastes shall be 
classified, managed, stored, and disposed of in accordance with Federal, 
State, and local laws and regulations.

3.6.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are defined in 40 CFR 261, or are as defined by applicable 
State and local regulations.  Hazardous materials are defined in 49 CFR 171 
- 178.  The Contractor shall, at a minimum, manage and store hazardous 
waste in compliance with 40 CFR 262.  The Contractor shall take sufficient 
measures to prevent spillage of hazardous and toxic materials during 
dispensing.  The Contractor shall segregate hazardous waste from other 
materials and wastes, shall protect it from the weather by placing it in a 
safe covered location, and shall take precautionary measures such as 
berming or other appropriate measures against accidental spillage.  The 
Contractor shall be responsible for storage, describing, packaging, 
labeling, marking, and placarding of hazardous waste and hazardous material 
in accordance with 49 CFR 171 - 178, State, and local laws and regulations. 
The Contractor shall transport Contractor generated hazardous waste off the 
work site within 60 days in accordance with the Environmental Protection 
Agency and the Department of Transportation laws and regulations.  The 
Contractor shall dispose of hazardous waste in compliance with Federal, 
State and local laws and regulations.  Spills of hazardous or toxic 
materials shall be immediately reported to the Contracting Officer.  
Cleanup and cleanup costs due to spills shall be the Contractor's 
responsibility.  The disposition of Contractor generated hazardous waste 
and excess hazardous materials are the Contractor's responsibility.
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3.6.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.  There 
shall be no storage of fuel on the project site.  Fuel must be brought to 
the project site each day that work is performed.

3.6.5   Waste Water

Waste water from dredging shall not be allowed to enter water ways or to be 
discharged prior to being treated to remove pollutants.  Dredging related 
waste water shall be disposed of off-Government property in accordance with 
all Federal, State, Regional and local laws and regulations.

3.7   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the
Contractor's work area will be so designated by the Contracting Officer if
any has been identified. The Contractor shall take precautions to preserve
all such resources as they existed at the time they were first pointed out.
The Contractor shall provide and install protection for these resources
and be responsible for their preservation during the life of the contract.
If during excavation or other dredging activities any previously
unidentified or unanticipated resources are discovered or found, all
activities that may damage or alter such resources shall be temporarily
suspended. Resources covered by this paragraph include but are not limited
to: any human skeletal remains or burials; artifacts; shell, midden, bone,
charcoal, or other deposits; rocks or coral alignments, pavings, wall, or
other constructed features; and any indication of agricultural or other
human activities. Upon such discovery or find, the Contractor shall
immediately notify the Contracting Officer. While waiting for instructions
the Contractor shall record, report, and preserve the finds in accordance
with Section 00700, CONTRACT CLAUSE entitled "DIFFERING SITE CONDITIONS."

3.8   PREVIOUSLY USED EQUIPMENT

The Contractor shall thoroughly clean all previously used dredging 
equipment prior to bringing it into the work area.  The Contractor shall 
ensure that the equipment is free from soil residuals, egg deposits from 
plant pests, noxious weeds, and plant seeds.  The Contractor shall consult 
with the USDA jurisdictional office for additional cleaning requirements.

3.9   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time dredging activities create the particular pollutant.
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3.10   RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore landscape features damaged or destroyed during 
dredging operations inside and outside the limits of the approved work 
areas.

3.11   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection.  The training shall include methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, and installation and care of devices, vegetative covers, and 
instruments required for monitoring purposes to ensure adequate and 
continuous environmental pollution control.

3.12   QUALITY CONTROL

The Contractor shall establish and maintain quality control, according to
the provisions of Section 01451, "CONTRACTOR QUALITY CONTROL" 
for environmental protection of all items set forth herein. The Contractor 
shall record on daily reports, any problems in complying with laws, 
regulations and ordinances, and any corrective action taken.

        -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
ASTM B 564 Nickel Alloy Forgings.  However, when the sponsoring 
organization has not assigned a number to a document, an identifying number 
has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.gpo.gov
AOK 8/00
LOK 6/00

PART 2   PRODUCTS (Not Applicable

PART 3   EXECUTION (Not Applicable)

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330, "SUBMITTAL PROCEDURES":

SD-01, Preconstruction Submittals

Contractor Quality Control Plan; G,AOF

  The Contractor shall furnish for review by the Government, not 
later than ten (10) days after receipt of notice to proceed, the 
Contractor Quality Control (CQC) Plan proposed to implement the 
requirements of Section 00700, CONTRACT CLAUSES, clause entitled 
"Inspection of Construction."

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause (Section 00700) titled "Inspection of Construction."  The 
quality control system shall consist of plans, procedures, and organization 
necessary to produce an end product which complies with the contract 
requirements.  The system shall cover all dredging operations, both on-site 
and off-site, and shall be keyed to the proposed dredging sequence.  The 
project superintendent will be held responsible for the quality of work on 
the job and is subject to removal by the Contracting Officer for 
non-compliance with the quality requirements specified in the contract.  
The project superintendent in this context shall be the highest level 
manager responsible for the overall dredging activities at the site, 
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including quality and production.  The project superintendent shall 
maintain a physical presence at the site at all times, except as otherwise 
acceptable to the Contracting Officer, and shall be responsible for all 
dredging and dredging related activities at the site.

3.2   CONTRACTOR QUALITY CONTROL PLAN

The CQC Plan shall identify personnel, procedures, control, instructions, 
tests, records, and forms to be used.  The Contractor shall utilize the 
format of the Contractor Quality Control Plan Template which is included as 
an attachment to this solicitation.  The Government will consider an 
interim plan for the first fifteen (15) days of operation.  Dredging will 
be permitted to begin only after acceptance of the CQC Plan or acceptance 
of an interim plan applicable to the particular feature of work to be 
started.  Work outside of the features of work included in an accepted 
interim plan will not be permitted to begin until acceptance of a CQC Plan 
or another interim plan containing the additional features of work to be 
started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
dredging operations, both on-site and off-site, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three-phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, off-site 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330, "SUBMITTAL PROCEDURES."

e.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

f.  Procedures for tracking dredging deficiencies from identification 
through acceptable corrective action.  These procedures shall 
establish verification that identified deficiencies have been 
corrected.
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g.  Reporting procedures, including proposed reporting formats.

h.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable feature 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
dredging.  Acceptance is conditional and will be predicated on satisfactory 
performance during the dredging.  The Government reserves the right to 
require the Contractor to make changes in his CQC Plan and operations 
including removal of personnel, as necessary, to obtain the quality 
specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing a minimum of seven (7) calendar days prior 
to any proposed change.  Proposed changes are subject to acceptance by the 
Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of dredging, and prior 
to acceptance by the Government of the CQC Plan, the Contractor shall meet 
with the Contracting Officer or Authorized Representative and discuss the 
Contractor's quality control system.  The CQC Plan shall be submitted for 
review a minimum of five (5) calendar days prior to the Coordination 
Meeting.  During the meeting, a mutual understanding of the system details 
shall be developed, including the forms for recording the CQC operations, 
control activities, testing, administration of the system for both on-site 
and off-site work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
will be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
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properly will also be included as part of the CQC organization.  The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, shop drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the on-site work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer or a 
graduate of construction management, with a minimum of 1 year of dredging 
experience on dredging projects similar to this contract or an experienced 
dredging person with a minimum of 3 years experience in related work.  This 
CQC System Manager shall be on the site at all times during dredging and 
shall be employed by the prime Contractor.  The CQC System Manager shall be 
assigned as System Manager but may have duties as Project Superintendent in 
addition to quality control.  An alternate for the CQC System Manager shall 
be identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas:  civil 
and environmental.  These individuals shall be directly employed by the 
prime Contractor, unless waived in writing by the Contracting Officer, and 
may not be employed by a supplier or sub-contractor on this project; be 
responsible to the CQC System Manager; be physically present at the 
dredging site during work on their areas of responsibility; have the 
necessary education and/or experience to fulfill their required tasks.  
These individuals may perform other duties but must be allowed sufficient 
time to perform their assigned quality control duties as described in the 
Quality Control Plan.

3.4.4   Additional Requirement

In addition to the above experience and/or education requirements, if the 
contract exceeds $1 million, the CQC System Manager shall have completed 
the course entitled "Construction Quality Management For Contractors".  
This course is periodically offered and arrangements for attendance can be 
made with the U.S. Army Engineer District, Buffalo; Technical Services 
Division.
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3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330, "SUBMITTAL 
PROCEDURES."  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the dredging ativities, to include that of subcontractors and 
suppliers, complies with the requirements of the contract.  At least three 
phases of control shall be conducted by the CQC System Manager for each 
definable feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents are approved/accepted, 
and after copies are at the work site.  This phase shall include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all plans and/or equipment have been 
submitted and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials and equipment to 
assure that they are on hand, conform to approved shop drawings or 
submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document dredging tolerances 
and workmanship standards for that feature of work.
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i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least twenty-four (24) hours 
in advance of beginning the preparatory control phase.  This phase 
shall include a meeting conducted by the CQC System Manager and 
attended by the superintendent, other CQC personnel (as 
applicable), and the foreman responsible for the definable 
feature.  The results of the preparatory phase actions shall be 
documented by separate minutes prepared by the CQC System Manager 
and attached to the daily CQC report.  The Contractor shall 
instruct applicable workers as to the acceptable level of 
workmanship required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least twenty four (24) hours 
in advance of beginning the initial phase.  Separate minutes of 
this phase shall be prepared by the CQC System Manager and 
attached to the daily CQC report.  Exact location of initial phase 
shall be indicated for future reference and comparison with 
follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
on-site, or any time acceptable specified quality standards are 
not being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not conceal non-conforming work.
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3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, on-site 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   COMPLETION INSPECTION

3.7.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the paragraph, "Commencement, Prosecution, and Completion of 
Work" of Section 00800, "SPECIAL CONTRACT REQUIREMENTS," or stated 
elsewhere in the specifications, the CQC Manager shall conduct an 
inspection of the work.  A punch list of items which do not conform to the 
approved drawings and specifications shall be prepared and included in the 
CQC documentation, as required by paragraph "DOCUMENTATION."  The list of 
deficiencies shall include the estimated date by which the deficiencies 
will be corrected.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished, the Contractor shall notify the Government that the 
project is ready for the Government Final Inspection.

3.7.2   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  The final acceptance inspection will be formally scheduled by 
the Contracting Officer based upon results of the final sounding surveys.  
Notice shall be given to the Contracting Officer at least 14 days prior to 
the final acceptance inspection and shall include the Contractor's 
assurance that all specific items previously identified to the Contractor 
as being unacceptable, along with all remaining work performed under the 
contract, will be complete and acceptable by the date scheduled for the 
final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause (Section 00700) 
titled "Inspection of Construction".

3.8   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities have been performed.  These 
records shall include the work of subcontractors and suppliers and shall be 
on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.
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c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.  As work under 
this contract proceeds, the contractor shall keep a record of 
specific information about the dredging operations. This record 
shall list the date, time, station, cut or offset distance, the 
load number, an estimate of the material in the scow at that time, 
and a note field. A new line in this record shall be completed at 
the beginning of each shift, the end of each shift, when a scow is 
filled, when a new scow is brought in, and whenever there is a 
break or change in the location of the cut or a delay greater than 
15 minutes. The note field shall be used to record the event (from 
those listed in the previous sentence) which triggered the entry 
of the information.

d.  Control activities performed with results and references to 
specifications/drawings requirements.  The control phase shall be 
identified (Preparatory, Initial, Follow-up).  List of 
deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within twenty four (24) hours after 
the date covered by the report, except that reports need not be submitted 
for days on which no work is performed.  As a minimum, one report shall be 
prepared and submitted for every 7 days of no work and on the last day of a 
no work period.  All calendar days shall be accounted for throughout the 
life of the contract.  The first report following a day of no work shall be 
for that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

SECTION 01451  Page 9



MAUMEE BAY MAINTENANCE DREDGING, TOLEDO, OHIO MBMDFY03

3.9   SAMPLE FORMS

Sample forms are listed as attachments in Section 00100, "INSTRUCTIONS, 
CONDITIONS, AND NOTICES TO BIDDERS."

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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SECTION 02481

MAINTENANCE DREDGING

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330, "SUBMITTAL PROCEDURES":

SD-01, Preconstruction Submittals

Conveyance Method; G,AOF

  Methods, equipment, and layout of operations, and sequence of 
placement of dredged material in the Government-furnished Confined 
Disposal Facility (CDF), prior to the placement of any dredged 
material.  This submittal is only applicable for projects where 
CDF disposal is used.

Contractor-Furnished Disposal Area; G,TSD

  Statements and permits indicating suitability of 
Contractor-furnished disposal area(s).  This submittal is only 
applicable for projects using Contractor-furnished disposal 
area(s).

SD-11, Closeout Submittals

Material Disposal Records

  Records indicating quantity and location of dredged material 
placement in the Government-furnished open-lake and nearshore 
disposal area(s).  This submittal is only applicable for projects 
where open-lake or nearshore disposal is used.

1.2   MEASUREMENT AND PAYMENT

1.2.1   General

All costs of implementation shall be included in the payment item(s) shown 
in Section 00010, Solicitation, Offer and Award (SF 1442) and Bidding 
Schedule.  The material to be paid for will be measured by computing the 
in-place quantity (cubic yards) available within the maximum pay prism (as 
stated in paragraph "Specific Areas" of this Section), as determined from 
the "before" soundings, less the quantity remaining within the maximum pay 
prism as determined from the "after" soundings, less any deductions that 
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may be required for misplaced material (described in paragraph "Misplaced 
Materials" of this Section).  No payment will be made for quantities that 
exceed the maximum quantity limits established by the Contracting Officer.  
The "after" sounding survey will be made within fourteen (14) calendar days 
after each acceptance section has been completed.  All soundings for 
measurement purposes will be performed in accordance with the Special 
Contract Requirements (Section 00800), clause "Quantity Surveys" and 
paragraph "Quantity Determination" of this Section.  Payment will be made 
at the unit price per cubic yard for dredging, which price shall include 
all costs for labor and equipment for excavation, transporting, and 
disposal of material specified herein and as shown on the contract drawings.

1.2.2   In-place Payment Quantities

In-place payment quantities will be computed by the Government using 
channel limits, or other dredging limits established by the Contracting 
Officer, and stationing as computed by the Government.  It is the 
responsibility of the Contractor to compute and verify such limits and 
quantities before the commencement of dredging.  The Contractor will be 
furnished drawings depicting both the "before" and "after" dredging 
soundings along with computer printouts of the soundings if done by the 
electronic measuring system, or copies of the original field notes if done 
by conventional methods.  Determination of the final quantities will be 
based on the original (before contract dredging) surveys and on the surveys 
made for Contract Clause (Section 00700) "Final Examination and 
Acceptance."  The total quantities to be paid for under this contract will 
be that quantity of dredged material removed from within the maximum pay 
prism, shown on the contract drawing, and disposed of in accordance with 
the provisions of these specifications, that do not exceed the total 
quantities established by the Contracting Officer pursuant to paragraph 
"Specific Areas and Periods" of this Section.  The method used to calculate 
quantities will be software from Coastal Oceanographics, Inc., either the 
standard HYPACK method or the TIN method as determined prior to taking the 
"before" soundings.

1.2.3   Acceptance Section Lengths

The Government will make a final examination and acceptance as specified in 
Contract Clause (Section 00700) "Final Examination and Acceptance."  
Examination for acceptance will not be performed until all dredging 
required under this contract, within 500 feet of the acceptance section, 
has been completed, or to a point where, in the judgement of the 
Contracting Officer, further dredging in the contract area will not cause 
shoaling or damage to the acceptance section.  Unless specifically 
designated in the Special Contract Requirements (Section 00800), clause 
"Physical Data," acceptance section lengths for hydraulic dredges with a 
cutterhead and mechanical dredges will be a minimum 2,500 feet.  Acceptance 
section lengths for hopper dredges will be a minimum of 5,000 feet.  The 
acceptance section lengths will be determined by the Contracting Officer 
prior to the commencement of dredging.

1.2.4   Quantity Determination

Original and final surveys performed by the Government for purposes of 
acceptance and determining excess quantities will be made using a standard 
8-pound sounding lead or basket with tagline, or an electronic fathometer 
(single and/or multibeam), as determined by the Government.  The method 
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used to obtain the original (before contract dredging) survey shall also be 
used to obtain the final (after contract dredging) survey.  Soundings are 
normally taken at 20-foot intervals no greater than 20 feet along lines 
equivalent to 100 foot or less stationing, as calculated by standard HYPACK 
software, from Coastal Oceanographics, Inc.

1.2.5   Completion of Work

The Contractor shall advise the Contracting Officer approximately seven (7) 
working days prior to completion of dredging operations to allow adequate 
time for the scheduling of a survey crew to perform examination soundings.

1.3   DESCRIPTION

The work under this Section includes removal and disposal of material, 
whether natural or man-made, from within the dredging limits of the Federal 
navigational channel as shown on the contract drawing.

1.4   COORDINATION

The Contractor, pursuant to Contract Clause (Section 00700) "Other 
Contracts," shall coordinate his efforts with any other Contractors or 
Government plant that may be using either the work or disposal areas to 
avoid any interference in work schedules.

1.5   DATUM AND BENCH MARKS

The plane of reference of low water datum as used in these specifications
is that determined by the bench marks listed in the Special Contract 
Requirements, clause "Physical Data."

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   SPECIAL INSTRUCTIONS

3.1.1   Specific Areas and Periods

The specific areas, between the upper and lower limits of dredging, where 
the Contractor shall be directed and required to remove shoals will be 
determined by the Contracting Officer from surveys made by the Government 
indicating the condition of the channels prior to dredging operations.  The 
Contracting Officer will designate the actual areas and the sequence of the 
areas to be dredged from the above surveys.  The Contracting Officer may 
limit the quantity of material to be dredged from any or all of these 
specified areas to control the payment quantity.  As part of the 
Contractor's Quality Control system, the Contractor is required to monitor 
his removal operations to assure that the final total quantity specified by 
the Contracting Officer is not exceeded.  Material dredged beyond this 
quantity will not be paid for

3.1.2   Notification

As indicated in the Special Contract Requirements (Section 00800) clause 
"Physical Data," the Contractor shall notify the regional Coast Guard 
District, at least two (2) weeks prior to commencement of dredging, 
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concerning the presence of Coast Guard-owned cables and the necessary 
action and coordination to prevent cable damage, and any other applicable 
entities specified.

3.1.3   Restriction

The Contractor shall not dredge below a grade three (3) feet above pipes, 
cables, tunnels, and other submerged crossings shown on the contract 
drawings or indicated in these specifications (see Special Contract 
Requirements (Section 00800) clauses "Drawings, Maps, and Specifications" 
and "Physical Data").  This restriction applies for a distance of 
twenty-five (25) feet upstream and twenty-five (25) feet downstream of each 
channel crossing.  Any existing crossing that is damaged due to Contractor 
operations shall be repaired by the Contractor at his expense.

3.1.4   Examination of Records

All bidders are expected to examine the contract drawings, the site of the 
work and any records of previous dredging.  Responsibility for the accuracy 
of the dredging records, which are available at the office of the District 
Commander, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, 
Buffalo, NY 14207-3199, is not assumed by the Government.

3.1.5   Order of Work

The order of work for dredging shall be as specified in the Special 
Contract Requirements (Section 00800), clause "Physical Data."

3.2   CHARACTER OF MATERIAL

The material to be removed is composed of silt, sand, and other soil 
sediments that have been deposited in shoals since the channels were last 
dredged.  Included for removal from all portions of the channels may be 
items such as boulders, tree trunks, dock timbers, automobiles, old piling, 
and similar materials.

3.3   DISPOSAL OF DREDGED MATERIALS

3.3.1   General

The material dredged shall be transported and placed in the 
Government-furnished disposal area(s) as shown on the contract drawing(s), 
and/or in an authorized Contractor-furnished disposal area(s).  All 
nautical vessels, pipelines, and land-based transport and conveyance 
systems shall be operated, loaded and unloaded in such a manner as to 
prevent overflow, spills, leaks, waste, or other loss of any dredged 
material between point of pickup and point of deposition within the 
disposal area(s).  Hauling vessels shall have sufficient sidewall height 
and integrity to prevent drainage over or through the sides and bottom 
during hauling.  No boulders, broken concrete, or other similar type debris 
shall be disposed of in the disposal area(s).  For disposal of this type of 
debris, see paragraph "Other Removed Materials" of this Section.
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3.3.2   Disposal in Government-furnished Disposal Area (Required method if 
bid award is based upon Bidding Schedule "A")

3.3.2.1   Confined Disposal Facility (CDF) Disposal

The following requirements pertain to projects utilizing a 
Government-furnished CDF.

a.  Conveyance Method.  The dredged material shall be conveyed into the 
CDF, as further described in these specifications, by an approved 
method; however, the method of conveying the dredged material to the 
disposal facility shall be such as to prevent the loss of any water or 
material into the area outside the facility.  The Contractor shall not 
be permitted to deposit any dredged material in the channels for the 
purpose of rehandling into the disposal facility.  If the dredged 
material is transferred from scows to the CDF by bucket type equipment, 
provisions shall be made underneath the transfer equipment to catch 
drippings of water and dredged material and to prevent such water and 
material from escaping into the area outside of the CDF.  If the 
material is conveyed from scows or hoppers to the disposal facility by 
pumping, water from outside the CDF may be used.

b.  Pumpout Facilities.  Written approval from the Contracting Officer 
is required prior to the construction of any temporary mooring or 
pumpout facility by the Contractor.  Any temporary mooring or pumpout 
facility shall be removed within ten (10) days after the completion of 
the dredging and disposal operations of this contract unless the 
Contractor obtains a Department of the Army Permit to leave the 
structure in place.  The permit would require the removal of the 
facility not later than the completion of the filling of the CDF.  If 
permits are desired, applications shall be made by the Contractor 
within thirty (30) days after receipt of the Notice of Award.

c.  Pumpout Line Inspection.  The Contractor shall inspect the pumpout 
line for leaks at 0800 and 1600 hours each day the pumpout line is 
used.  Any leaks shall be repaired within twenty-four (24) hours.  Any 
leaks outside the CDF area shall require immediate shutdown of pumping 
operations until the pipe is repaired.

d.  Dredged Material Placement.  Dredged material shall be placed 
directly into the CDF, at the discharge location indicated on the 
contract drawing(s).  The dredged material shall be placed directly 
into the indicated area(s) and shall not be re-handled in any way 
during the placement procedure.  The Contractor shall place the dredged 
material in such a manner to insure positive drainage towards the weir. 
 The Contractor shall monitor the placement of material to prevent the 
development of isolated ponding areas.  Placement of any dredged 
material within the CDF is prohibited until the placement procedure has 
been approved by the Contracting Officer.  Any damages caused to the 
CDF by the Contractor's operations shall be completely repaired, to the 
satisfaction of the Contracting Officer, at no additional cost to the 
Government.  Additionally, the Contractor shall adhere to the 
site-specific requirements specified in the Special Contract 
Requirements (Section 00800), clause "Physical Data."
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3.3.2.2   Open-Lake Disposal

The following requirements pertain to projects utilizing a 
Government-furnished open-lake disposal area.

a.  Procedure.  The Contractor shall discharge dredged material within 
the disposal area as indicated on the contract drawing(s) and in 
accordance with any site-specific requirements specified in the Special 
Contract Requirements (Section 00800), clause "Physical Data."  The 
portion of the disposal area to be used shall be plainly marked, by the 
Contractor, with conspicuous buoys that shall have reflective tape or 
markers.  Materials shall only be discharged, within the disposal area, 
five (5) feet below the surface of the water to minimize disruption of 
water quality.  Prior to opening its doors, the transporting vessel 
shall be as stationary as is safely possible over the disposal area to 
minimize turbidity and sediment dispersal.  Washout shall be performed 
only as necessary and while as stationary as is safely possible over 
the disposal area.

b.  Limits on Open-Lake Disposal.  The limit of dredged material 
allowed to be discharged into the open-lake disposal area, as 
authorized under Section 404 of the Clean Water Act (33 USC 1344), is 
specified in the Special Contract Requirements (Section 00800), clause 
"Physical Data."  The Contractor shall carefully monitor the discharges 
to assure that this quantity is not exceeded, unless notified in 
writing, by the Contracting Officer, that additional discharges have 
been authorized.  Discharges of dredged material, in excess of 
authorized amounts, shall be considered an obstruction of a navigable 
waterway, in accordance with the Special Contract Requirements (Section 
00800), clause "Obstruction of Navigable Waterways," and shall be 
removed by, or for, the Contractor, at his expense.  Discharges of 
dredged material in excess of authorized amounts may also be considered 
knowing violations of the Clean Water Act and referred for appropriate 
enforcement action under Sections 309 and 404 of the Clean Water Act 
(33 USC 1319 and 1344).

c.  Material Disposal Records.  The Contractor shall maintain a log or 
record listing the date, quantity, and location of each load of dredged 
material placed in the open-lake disposal area, and shall maintain a 
track plot showing vessel displacement versus location encompassing 
areas in and adjacent to the disposal area, along with the name of the 
individual having responsibility for assuring the accuracy of the 
information.  This information shall be submitted to the Contracting 
Officer on a daily basis, attached to each day's Quality Control 
report, in accordance with Section 01451, "CONTRACTOR QUALITY CONTROL".

3.3.2.3   Nearshore Disposal

The following requirements pertain to projects utilizing a 
Government-furnished nearshore disposal area.

a.  Procedure.  The Contractor shall discharge dredged material within 
the disposal area as indicated on the contract drawing(s) and in 
accordance with any site-specific requirements specified in the Special 
Contract Requirements (Section 00800), clause "Physical Data."  Buoys 
shall be placed prior to disposal to demarcate the boundaries of the 
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nearshore disposal area.  Dredged material shall be placed as close to 
shore as possible, at this location.  In order to place the material as 
close to shore as practical, the disposal vessel shall be moved 
shoreward into shallower water as it is being unloaded.  Individual 
bins in bottom dump scows shall be opened in sequence, if possible, to 
enhance disposal in shallower depths.

b.  Vessel Cleanliness.  Only clean vessels shall be used to transport 
dredged materials for nearshore disposal.  Prior to their use, they 
shall be inspected and approved by the Contracting Officer and/or his 
Representative.

c.  Material Disposal Records.  The Contractor shall maintain a log or 
record listing the date, quantity, and location of each load of dredged 
material placed in the nearshore disposal area, and shall maintain a 
track plot showing vessel displacement versus location encompassing 
areas in and adjacent to the disposal area, along with the name of the 
individual having responsibility for assuring the accuracy of the 
information.  This information shall be submitted to the Contracting 
Officer on a daily basis, attached to each day's Quality Control 
report, in accordance with Section 01451, "CONTRACTOR QUALITY CONTROL".

3.3.3   Disposal in Contractor-furnished Disposal Area, With Bid (Required 
method if bid is awarded under Bidding Schedule "B")

3.3.3.1   Required Documents

If a Contractor-furnished area or areas are proposed, the bid shall be 
accompanied by a document which includes written permission of the owners 
of the property proposed as disposal areas and of the property involved in 
obtaining access to the disposal area, as well as dimensions of the area or 
areas proposed.

3.3.3.2   Required Forms

A form is enclosed, listed as an attachment in Section 00100, 
"Instructions, Conditions, and Notice to Bidders", indicating information 
to be submitted by the Contractor for any Contractor-furnished disposal 
area.  All expenses incurred in connection with providing and making 
available such Contractor-furnished disposal areas shall be borne by the 
contractor, and all materials deposited therein, and all operations in 
connection therewith shall be at the Contractor's risk.

3.3.3.3   Coordination with Agencies

The Contractor shall coordinate on the use of the proposed 
Contractor-furnished disposal area with the agencies specified in the 
Special Contract Requirements (Section 00800), clause "Physical Data" and 
shall submit with his bid, written approval of these agencies for the use 
of the disposal area(s).

3.3.3.4   Material Placement Restrictions

The material shall be disposed of in an area enclosed by embankments or 
bulkheads to confine or grade the material, with necessary waste weir, 
provided and maintained by the Contractor, and the cost of constructing and 
maintaining such enclosure shall be included in the contract unit prices.  
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The operation of disposing of material in the disposal area(s) shall be 
conducted in a manner that will limit the concentration of solids 
discharging over the waste weir or contained in any drainage or seepage 
from the area to levels acceptable to State and local agencies having 
jurisdiction on discharges in the location of the disposal area.  Suspended 
solids test shall be performed hourly on discharge over any waste weir or 
drainage or seepage form a Contractor-furnished disposal area, until a 
representative composite sampling frequency can be determined and agreed 
upon by the Contracting Officer's Representative.  The suspended solids 
test shall be performed according to "Standard Methods For the Examination 
of Water and Wastewater".  If these tests indicate that solids are in a 
concentration greater than permitted under this contract, the use of such 
disposal area shall be stopped immediately.  Use of the 
Contractor-furnished disposal area shall not be resumed until the 
Contractor can demonstrate to the satisfaction of the Contracting Officer 
that he has modified his operations to such an extent that the discharge 
over the waste weirs or the drainage or seepage will contain solid material 
to acceptable concentrations.  If, at any time, use of the 
Contractor-furnished disposal area is suspended or stopped for any reason, 
the Contractor shall continue operations and place all dredged material in 
the Government-furnished disposal area at no additional cost to the 
Government.  The Contractor shall remove and transport dredged material in 
a manner as to prevent spillage into any waterway, on streets or adjacent 
areas.  Local regulations regarding hauling and disposal apply.

3.3.4   Disposal in Contractor-furnished Disposal Area, After Award

If, after the award of the contract, the Contractor proposes a disposal 
area other than that stipulated in these specifications, he shall submit 
the document, approvals, and understandings, required by paragraphs 
"Required Documents", "Required Forms", and "Coordination with Agencies", 
to the Contracting Officer for approval.  Acceptance of the proposed site 
may require an adjustment in the contract price, if found necessary by the 
Contracting Officer, to protect the interests of the Government.  All 
expenses incurred in connection with providing and making available such 
disposal areas shall be borne by the Contractor, and all materials 
deposited thereof, and all operations in connection therewith shall be at 
the Contractor's risk.

3.3.5   Other Removed Materials

All tree trunks, dock timbers, old piles, boulders, and other similar type 
debris materials removed in connection with the dredging operations shall 
be disposed of ashore above the high-water mark, to the satisfaction of the 
Contracting Officer.  The disposal area shall be obtained by the Contractor 
and shall comply with all Federal, State, and local regulations.

3.3.6   Misplaced Materials

Any dredged material that is deposited elsewhere than in places designated 
or approved by the Contracting Officer will not be paid for and the 
Contractor may be required to remove such misplaced material and deposit it 
where directed at his expense.
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3.3.7   Condition of Scows, Hoppers, and Pipelines

All scows and hoppers used for transporting the dredged material shall be 
kept in good condition with coamings in repair.  Doors of dump vessels 
shall be maintained in good repair and sealed in a proper manner to prevent 
the loss of dredged material.  Decks of vessels shall be cleaned of dredged 
material before leaving the dredging area.  Pipelines in hydraulic dredging 
systems shall be kept in good condition, free of leaks.

3.3.8   Unloading of Scows

When scow unloading is performed with the use of a clamshell or bucket, the 
disposal area enclosure shall be returned to its original condition by 
removing all material deposited thereon to the satisfaction of the 
Contracting Officer.

3.4   ALLOWANCES AND TOLERANCES

3.4.1   Overdepth

Allowable overdepth in this contract is one (1) foot below the required pay 
prism as shown on the contract drawing(s) and stated herein.  Dredged 
material actually removed to maximum pay prism, as computed by the 
Government in accordance with paragraph "MEASUREMENT AND PAYMENT," will be 
paid for at the contract unit price per cubic yard.

3.4.2   Excessive Dredging

Any material removed below the overdepth allowance will be considered 
excessive dredging and will not be paid for.  Any existing channel crossing 
that is damaged due to dredging operations, shall be repaired by the 
Contractor at his expense.

3.4.3   Sideslopes

The Contractor is not permitted to perform maintenance dredging outside the 
Federal channel limits.  However, sideslope material above the maximum pay 
prism that falls into the channel limits and is removed will be paid for.

3.4.4   Shoal Removal

Nothing herein shall be construed to prevent payment for the removal of 
shoals performed in accordance with the Contract Clause (Section 00700) 
titled "Final Examination and Acceptance" or Special Contract Requirement 
(Section 00800), clause "Shoaling."

3.5   DREDGING METHODS

The Contractor is not restricted from using any specific plant or equipment 
in the work that can satisfactorily perform the required dredging, except 
as indicated in the Special Contract Requirements (Section 00800), clause 
"Physical Data."  Sediments shall be transferred from the dredge to a scow 
by direct release from the dredging bucket if a clamshell is used; or by 
pumping into a scow either adjacent to the dredge or docked along the pier, 
if a cutterhead is used.  If an extensive pipeline is required, it shall be 
assembled and located to prevent or minimize effects on water quality, 
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navigation, and sport fishing.  The Contractor shall refer to the Special 
Contract Requirements (Section 00800), clauses "Commencement, Prosecution, 
and Completion of Work" and "Physical Data" of this specification for 
further guidance concerning dredging operations.

3.6   LAYOUT OF WORK

The Contractor shall lay out his work from the Government-established 
ranges and gauges indicated on the drawings and shall be responsible for 
all measurements in connection therewith.  The Contractor shall furnish, at 
his own expense, all stakes, templates, platform equipment, range markers, 
and labor as may be required in laying out any part of the work from the 
ranges and gauges established by the Government.  The Contractor shall be 
held responsible for the execution of the work to such lines and grades as 
may be established or indicated by the Contracting Officer.  It shall also 
be the responsibility of the Contractor to maintain and preserve all stakes 
and other marks established.  The coordinates of contract limits, 
triangulation points, and traverse points in the vicinity of the work are 
available in the Operations & Readiness Branch, U.S. Army Engineer 
District, Buffalo, 1776 Niagara Street, Buffalo, New York 14207-3199, 
between the hours of 8:00 AM and 4:00 PM, Monday through Friday.  This 
information will also be made available to the Contractor at the 
Pre-Construction Meeting.

        -- End of Section --
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PREPARATORY INSPECTION CHECKLIST

CONTRACT NO._____________________________ DATE:______________________________

TITLE:______________________________________ SPECS. SECTION:____________________

MAJOR DEFINABLE SEGMENT OF WORK:______________________________________________

A.  PERSONNEL PRESENT:

NAME POSITION COMPANY

1. _____________________ _______________________ ___________________

2. _____________________ _______________________ ___________________

3. _____________________ _______________________ ___________________

4. _____________________ _______________________ ___________________

5. _____________________ _______________________ ___________________

6. _____________________ _______________________ ___________________

7. _____________________ _______________________ ___________________

8. _____________________ _______________________ ___________________

9. _____________________ _______________________ ___________________

10. _____________________ _______________________ ___________________

B.  REVIEW OF PLANS AND SPECIFICATIONS

B-I.  IDENTIFY EACH SPECIFICATION SECTION THAT WAS REVIEWED AT THIS PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

B-II.  IDENTIFY EACH CONSTRUCTION PLAN DETAIL OR SHEET THAT WAS REVIEWED AT THIS

PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

C.  TRANSMITTAL INVOLVED

NUMBER & ITEM CODE CONTRACTOR OR GOVERNMENT APPROVAL

1. ________________ _________ __________________________________________

2. ________________ _________ __________________________________________

3. ________________ _________ __________________________________________

4. ________________ _________ __________________________________________

5. ________________ _________ __________________________________________

6. ________________ _________ __________________________________________



PAGE 2 OF 2

C-I.   HAVE ALL ITEMS INVOLVED BEEN APPROVED?  YES__________ NO__________

C-II. WHAT ITEMS HAVE NOT BEEN APPROVED?

ITEM STATUS

1. _____________________________ ___________________________________________

2. _____________________________ ___________________________________________

3. _____________________________ ___________________________________________

4. _____________________________ ___________________________________________

5. _____________________________ ___________________________________________

D.  ARE ALL MATERIALS ON HAND?  YES_____ NO_____

D-I.  ARE ALL MATERIALS ON HAND IN ACCORDANCE WITH APPROVALS?  YES____ NO____

D-II.  ITEMS NOT ON HAND OR NOT IN ACCORDANCE WITH TRANSMITTALS:

1. _________________________________________

2. _________________________________________

3. _________________________________________

4. _________________________________________

D.  TESTS REQUIRED IN ACCORDANCE WITH CONTRACT REQUIREMENTS:

TEST PARAGRAPH

1. _______________________________ _____________________________________________

2. _______________________________ _____________________________________________

3. _______________________________ _____________________________________________

E.  ACCIDENT PREVENTION PREPLANNING – HAZARD CONTROL MEASURES:

E-I.  APPLICABLE OUTLINES (ATTACH COMPLETED COPIES):

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

4. _______________________________________________________________________________________

5. _______________________________________________________________________________________

6. _______________________________________________________________________________________

E-II.  OPERATIONAL EQUIPMENT CHECKLISTS

ATTACHED FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

ON FILE FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

_________________________________________

QUALITY CONTROL – PRIME CONTRACTOR



INITIAL INSPECTION CHECKLIST

CONTRACT NO:_________________________________ DATE:_______________________________

DESCRIPTION AND LOCATION OF WORK INSPECTED:________________________________________

__________________________________________________________________________________________

SPECS SECTION:____________________ REFERENCE CONTRACT DRAWINGS:____________________

A. PERSONNEL PRESENT:

NAME POSITION COMPANY

1.  ___________________________ ___________________________ ______________________

2. ___________________________ ___________________________ ______________________

3. ___________________________ ___________________________ ______________________

4. ___________________________ ___________________________ ______________________

5. ________________ ___________ ___________________________ ______________________

6. ___________________________ ___________________________ ______________________

7. ___________________________ ___________________________ ______________________

8. __________________________ _ ___________________________ ______________________

9. ___________________________ ___________________________ ______________________

10. ___________________________ ___________________________ ______________________

B.   MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND SPECIFICATIONS: 

YES__________ NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

C.   PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE REQUIREMENTS

OF THE CONTRACT SPECIFICATIONS:   YES__________   NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

D.   WORKMANSHIP IS ACCEPTABLE:   YES__________   NO__________

STATE AREAS WHERE IMPROVEMENT IS NEEDED: _______________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN: ____________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_____________________________________

QUALITY CONTROL REPRESENTATIVE



PROPOSED CONTRACTOR-FURNISHED DISPOSAL AREA
(SOLICITATION No. _________________________________)

Location of Disposal Area:

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

Quantity of Material:  Material to be disposed of in the Contractor-Furnished Disposal Area is __________CY

(cubic  yards) of material.

Name of Owner:

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

Note:

1. Attached is a drawing of the disposal area showing dimensions, appurtenant property lines, etc.

2. Attached is a document containing written permission by the owner for use of the disposal area by:

_________________________________________________________________________

(Name of Bidder)

3. Attached are documents containing written approval of the agencies listed in Section 02481,

“MAINTENANCE DREDGING”, paragraph 3.3.3.3 of this specification.

_____________________________

(Signature of Bidder)



CONSTRUCTION QUALITY CONTROL MANAGEMENT REPORT

DATE________________ REPORT NO._________________ CONTRACTOR _________________________

PROJECT NAME________________________________________________________________________________

CONTRACT NO.______________________________________ LOCATION_____________________________

WEATHER:   TYPE__________

                        TEMPERATURE _______(MAX) _______(MIN)

        RAINFALL _______ GAUGE READING ________

EMPLOYEES:   SUPERVISORY_______  SKILLED_______ LABORERS_______

            LENGTH OF SHIFT_______HOURS

I.   WORK RESPONSIBILITY: NAME (PRIME OR SUBCONTRACTOR) AND AREA OF RESPONSIBILITY

A. _____________________________________________________________________________________________

B. _____________________________________________________________________________________________

C. _____________________________________________________________________________________________

D. _____________________________________________________________________________________________

E. _____________________________________________________________________________________________

II.   WORK PERFORMED TODAY:

(LOCATION, DESCRIPTION, QUANTITY AND RESPONSIBILITY BY LETTER REFERENCE / RELATE TO ITEMS

ON THE PROGRESS CHART OF CPM)

III.   INSPECTION:

(DESCRIPTION OF INSPECTION AND LOCATION.  INCLUDE OFF-SITE, MATERIALS, AND EQUIPMENT

INSPECTION)

A. PEPARATORY PHASE:

B. INITIAL PHASE:

C: CONTINUOUS PHASE:

IV.   RESULTS OF INSPECTIONS:

(INCLUDE FINDINGS, DEFICIENCIES OBSERVED AND CORRECTIVE ACTION)



V.   TEST PERFORMED:

(TYPE, LOCATION, RESULTS INCLUDING FAILURES & REMEDIAL ACTION.  ATTACHE COPY OF TEST

REPORT OR NOTATION WHEN IT WILL BE FURNISHED)

VI.   WORK ITEMS BEHIND SCHEDULE:

(REASON, EFFECT ON PROGRESS SCHEDULE AND ACTIONS TAKEN)

VII.   JOB SAFETY:

(REPORT CONDITIONS, DEFICIENCIES, CORRECTIVE ACTION AND RESULTS)

VIII.   REMARKS:

(LIST ATTACHMENTS AND OTHER MANAGEMENT ACTIONS TAKEN TO ASSURE QUALITY)

------------------------------------------------------------------------------------------------------------------------------------------------

NOTE:   IF INSPECTIONS AND RESULTS ARE NOT LISTED, THEN IT IS ASSUMED THAT QUALITY

CONTROL IS NOT BEING IMPLEMENTED.

THE ABOVE REPORT IS COMPLETE AND CORRECT AND ALL MATERIALS AND SUPPLIES INCORPORATED IN

WORK ARE IN COMPLIANCE WITH THE TERMS OF THE CONTRACT EXCEPT AS NOTED:

_____________________________________________________________________________

                  (CONTRACTOR’S APPROVED REPRESENTA TIVE SIGNATURE)















REPORT OF OPERATIONS -- HOPPER DREDGES

GRAIN SIZES: D MM.  D MM.  D          MM.

ENG FORM 27, May 79 (Proponent:  CECW-OD)EDITION OF 1 FEB 75 IS OBSOLETE. (ER 37-2-10)

NUMBER OF INSPECTIONS BY FIELD SUPERVISORY PERSONNEL

NUMBER OF INSPECTIONS BY OFFICE SUPERVISORY PERSONNEL

NAME OF PLANT TYPE HOURS

CUBIC YARDS

WORK PERFORMED
THIS PERIOD PREVIOUSLY TO DATE

NUMBER OF LOADS HAULED NUMBER OF TEST LOADS

ATTENDANT PLANT

VALUE
COMMODITIES

SUBSISTENCE SUPPLIES

MISCELLANEOUS SUPPLIES

UNIT QUANTITY QUANTITY

OPERATING SUPPLIES

CONSUMED INVENTORY

MAJOR REPAIRS AND ALTERATIONS

CESSATION

COLLISIONS

DISTRIBUTION OF TIME

TURNING

AGITATION

PUMPING AND TURNING

TOTAL EFFECTIVE WORKING TIME

NONEFFECTIVE WORKING TIME
(Chargeable to Cost of Work)

TAKING ON FUEL AND SUPPLIES

TO AND FROM WHARF OR ANCHORAGE

LOSS DUE TO OPPOSING NATURAL ELEMENTS

LOSS DUE TO TRAFFIC AND BRIDGES

MINOR OPERATING REPAIRS

TRANSFERRING BETWEEN WORKS

LAY TIME

FIRE AND BOAT DRILLS

MISCELLANEOUS

LOST TIME (Not Chargeable to Cost of Work)

HOURS MINUTES

AV. NUMBER OF PERSONS IN CREW

EXACT LOCATION OF WORK
MAINTENANCE

NEW WORK

CONSOLIDATED

JOB REPORT

TO: COMMANDER/DIRECTOR
U.S. ARMY WATER RESOURCES SUPPORT CENTER
ATTN:  WRSC-D, FORT BELVOIR, VA  22060

DISTRICT

RCS:  ENGCW-O-13

DREDGE

DATE

AV. LENGTH OF CUT    FT.

NAVIGATION AND OTHER AIDS, INCLUDING STATEMENT AS TO ADEQUACY

ABSOLUTE DENSITY    GMS/LITER

CHARACTER OF MATERIAL

PERCENT OF TOTAL PUMPING TIME GAS EJECTION IN USE

HOURS DURING PERIOD RADAR IN USE

MISCELLANEOUS DATA

AV. ECONOMIC LOAD       CU. YDS.AV. LOAD    CU. YDS.

BBLS.

GALS.

LBS.

GALS.

FUEL (Oil)

LUBRICANTS (Oil)

LUBRICANTS (Greased)

WATER

TOTAL LOST TIME

TOTAL

PERCENTAGE OF RENTAL TIME

PERCENTAGE OF TOTAL TIME

PERCENTAGE OF RENTAL TIME

AV. WIDTH OF CUT    FT.

TOTAL RENTAL TIME

HOPPER CAPACITY   CU. YDS.

AV. DIST. TO DUMP       MILES VOIDS RATIO

WATER DENSITY   GMS/LITERIN PLACE DENSITY    GMS/LITER

AV. UNFILLED CAPACITY       CU. YDS.AV. VOLUME OF WATER    CU. YDS.

A.  HAULED

B.  AGITATED

C.  PAY PLACE (Credited)

D.  EXCESS

E.  NATURAL SHOALING OR SCOURING

F.  TOTAL (C&E)

AV. PUMPING TIME AV. ECONOMIC PUMPING TIME    MINS.

DREDGING AND HAULING

PUMPING

TO AND FROM DUMP

DUMPING

TOTAL NONEFFECTIVE WORKING TIME

PERCENTAGE OF TOTAL TIME

TOTAL TIME IN PERIODTOTAL

20- 50- 80-

EFFECTIVE WORKING TIME
(Chargeable to Cost of Work)



DATA FROM PLANT COST AND RENTAL LEDGERS
BOOK VALUE 19
BALANCE IN PLANT RENTAL ACCOUNT
ADDITIONS AND BETERMENTS TO VESSELS
COSTS CHARGED TO PLANT RENTAL:

DEPRECIATION
CESSATION OF WORK
REPAIRS TO HULL
REPAIRS TO MACHINERY
SMALL TOOLS, ROPE, ETC.

TOTAL COST

CHIEF BUDGET AND ACCOUNTS BRANCH

COST DATA

TITLE

FORMULA:
EXCESS YARDAGE

x TOTAL COST
EXCESS + CREDIT

PAYROLLS (gross) $
LESS SUBSISTENCE AND QUARTERS

SUBSISTENCE
FUEL BBLS. AT $
WATER
LUBRICANTS
PLANT RENTAL
INSURANCE
ATTENDANT PLANT
MISCELLANEOUS

TOTAL PLANT OPERATING COST
$ HAULED $ AGITATED

SURVEYS
INSPECTION AND SUPERVISION
OVERHEAD
OTHER INDIRECT COSTS

SUBTOTAL
TOTAL COST

TOTAL COST PER CUBIC YARD:  + SHOALING TOTAL COST TO
CREDITED CREDITED - SCOURING REMOVE EXCESS

JOB EST $ $ $
THIS PERIOD $ $ $
JOB TO DATE $ $ $
OPERATING COST PER MINUTE AT WORK $

(Based on effective plus noneffective time)

SUBMITTED BY RECOMMENDED APPROVED

ITEMS COST

REMARKS

TITLE TITLE

$

$

X  SHOALING
-   SCOURING

$

A
N
N
U
A
L

CORPS OF

DISTRICT ENGINEER
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  between Tonawanda, New York and Waterford, New York and Oswego, 
  New York, the Duluth-Superior area to the Fond du Lac Bridge 
  Crossing (Minnesota State Highway 23) on the St. Louis River and 
  on the St. Lawrence River eastward to the International Boundary 
  near St. Regis, New York. 
  Modification Number     Publication Date 
              0             03/01/2002 
              1             01/10/2003 
 COUNTY(ies): 
 STATEWIDE 
  * SUIL2001A  01/01/2003 
                                      Rates           Fringes 
 MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
 MARINE CONSTRUCTION): 
 FLOATING EQUIPMENT: 
   Indiana: 
 Class I                            33.50          10.95+b&c 
 Class II                           32.00          10.95+b&c 
 Class III                          28.45          10.95+b&c 
 Class IV                           23.65          10.95+b&c 
   Illinois: 
 Class I                            36.30          10.95+b&c 
 Class II                           34.80          10.95+b&c 
 Class III                          31.00          10.95+b&c 
 Class IV                           25.75          10.95+b+c 
   Michigan: 
 Class I                            26.75          14.58+b&c 
 Class II                           25.25          14.58+b&c 
 Class III                          22.50          14.58+b&c 
 Class IV                           18.70          14.58+b&c 
   Minnesota: 
 Class I                            35.60           7.55+b&c 



 Class II                           34.10           7.55+b&c 
 Class III                          30.35           7.55+b&c 
 Class IV                           25.25           7.55+b&c 
   New York: 
 (Cattaraugus, Chautauga, 
 Erie and Orleans Counties): 
  Class I                           26.96           13.56+b&c 
  Class II                          25.46           13.56+b&c 
  Class III                         22.66           13.56+b&c 
  Class IV                          18.85           13.56+b&c 
 (Cayuga, Jefferson, Oswego, 
 and St. Lawrence Counties): 
  Class I                           25.30           8.85+b&c 
  Class II                          23.80           8.85+b&c 
  Class III                         21.20           8.85+b&c 
  Class IV                          17.65           8.85+b&c 
 (Niagara): 
  Class I                           24.90          11.90+b&c 
  Class II                          23.40          11.90+b&c 
  Class III                         20.80          11.90+b&c 
  Class IV                          17.30          11.90+b&c 
 (Monroe and Wayne Counties 
 and the City of Rochester): 
   Class I                          27.50           9.00+b&c 
   Class II                         26.00           9.00+b&c 
   Class III                        23.15           9.00+b&c 
   Class IV                         19.25           9.00+b&c 
  Ohio: 
  (Ashtabula, Cuyahoga, Erie, 
  Lake, and Lorain Counties: 
   Class I                          31.15           7.10+b&c 
   Class II                         29.65           7.10+b&c 
   Class III                        26.39           7.10+b&c 
   Class IV                         21.94           7.10+b&c 
  (Lucas, Henry, Ottawa, 
  Wood and Sandusky 
  Counties: 
   Class I                          29.43           7.10+b&c 
   Class II                         27.93           7.10+b&c 
   Class III                        24.86           7.10+b+c 
   Class IV                         20.67           7.10+b&c 
 Pennsylvania: 
  (Erie County): 
   Class I                          24.57           8.74+b&c 
   Class II                         23.07           8.74+b&c 
   Class III                        20.67           8.74+b&c 
   Class IV                         17.77           8.74+b&c 
 Wisconsin: 
  Includes all marine/floating type work on projects in the 
  Superior/Duluth Harbor, Lake Superior. 
   Class I                          31.48          11.15+b&c 
   Class II                         29.98          11.15+b&c 
   Class III                        26.68          11.15+b&c 
   Class IV                         22.18          11.15+b&c 
 HYDRAULIC DREDGING: 
   TUG OPERATOR - Vessel Over 800 Horse- 
      Power                  26.49           7.61+a+b 



   LAUNCH OPERATOR - Vessel 800 Horse- 
         Power Or Less       25.15           7.61+a+b 
   TUG ENGINEER                        26.49           7.61+a+b 
   TUG WORKERS: 
  Fireman, Lineman, Oiler, 
  Deckhand, Tankerman. Scowman, (on/or 
  with tugboats, launches, 
  or other self-propelled 
  boats)                            22.51           7.61+a+b 
 DREDGE WORKERS: 
  Lead Deckhand                     29.68           7.61+a+b 
  Fireman, Oiler, Deckhand, & 
  Scowman (with dipper, hydraulic 
  or other floating equipment engaged in 
  hydraulic and dipper dredging operations) 
  Pipeline men, (both afloat & ashore including 
  loading, unloading, maintaining, and handling 
  pipelines for hydraulic dredges and sandboats) 
  Rangeman, Tankerman, Sweepman and service 
  Truck Driver                      22.51           7.61+a+b 
 PAID HOLIDAYS (WHERE APPLICABLE): 
 A- NEW YEAR'S DAY, B- MEMORIAL DAY, C- INDEPENDENCE DAY, D-LABOR 
 DAY, E- THANKSGIVING DAY, F- CHRISTMAS DAY, G- PRESIDENT'S 
 DAY, H- VETERAN'S DAY. 
 FOOTNOTES: 
 a.  $30.10 per day per employee for mecical 
 b.  Eight paid holidays: A thru H 
 c.  Hazardous/Toxic Waste Material: 
   *Level A $2.50 per hour 
   *Level B  2.00 per hour 
   *Level C  1.00 per hour 
   *Level D  0.50 per hour 
  Such wages shall be above the classifications of work 
  listed under mechanical dredging and Marine construction 
  of this general wage decision. 
 *Working with Hazardous Waste at this level as defined by the 
  U. S. Enviromental Protection Agency. 
          CLASSIFICATION DESCRIPTIONS 
 Class I -   Master Mechanic - assist and direct Class II, Class 
   III, and Class IV, diver/wet tender, engineer 
   (hydraulic dredge) 
 Class II -  Crane/Backhoe Operator and Mechanic/Welder, 
   assistant engineer(hydraulic dredge), leverman 
   (hydraulic dredge), diver/tender 
 Class III - Deck Equipment Operator (Machineryman) 
   Maintenance of Crane (over 50 ton capacity) 
   or Backhoe (115,000 pounds or more), ug/launch 
   operator, Loader/dozer and like equipment on Barge, 
   breakwater wall, slip/dock, Scow, Deck Machinery, 
   etc. 
 Class IV -  Deck Equipment Operator(Machineryman/Fireman) 
   (Four equipment units or more) and Crane Maintenance 
   50 ton capacity and under or Backhoe weighing 115,000 
   pounds or less, assistant tug operator. 
 ---------------------------------------------------------------- 
 WELDERS - Receive rate prescribed for craft performing operation 
 to which welding is incidental. 



 ================================================================ 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
       WAGE DETERMINATION APPEALS PROCESS 
 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
      Branch of Construction Wage Determinations 
      Wage and Hour Division 
      U. S. Department of Labor 
      200 Constitution Avenue, N. W. 
      Washington, D. C.  20210 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 4.) All decisions by the Administrative Review Board are final. 
                           END OF GENERAL DECISION 



General Decision Number MI020018 

 
   General Decision Number MI020018 
   Superseded General Decision No. MI010018 
   State: Michigan 
   Construction Type: 
   HOPPER DREDGE WORK 
   County(ies): 
   ALCONA             EMMET               MENOMINEE 
   ALGER              GOGEBIC             MONROE 
   ALLEGAN            GRAND TRAVERSE      MUSKEGON 
   ALPENA             HOUGHTON            OCEANA 
   ANTRIM             HURON               ONTONAGON 
   ARENAC             IOSCO               OTTAWA 
   BARAGA             KEWEENAW            PRESQUE ISLE 
   BAY                LEELANAU            SANILAC 
   BENZIE             LUCE                SCHOOLCRAFT 
   BERRIEN            MACKINAC            ST CLAIR 
   CHARLEVOIX         MACOMB              TUSCOLA 
   CHEBOYGAN          MANISTEE            VAN BUREN 
   CHIPPEWA           MARQUETTE           WAYNE 
   DELTA              MASON 
   HOPPER DREDGE CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             03/01/2002 
  COUNTY(ies): 
  ALCONA             EMMET               MENOMINEE 
  ALGER              GOGEBIC             MONROE 
  ALLEGAN            GRAND TRAVERSE      MUSKEGON 
  ALPENA             HOUGHTON            OCEANA 
  ANTRIM             HURON               ONTONAGON 
  ARENAC             IOSCO               OTTAWA 
  BARAGA             KEWEENAW            PRESQUE ISLE 
  BAY                LEELANAU            SANILAC 
  BENZIE             LUCE                SCHOOLCRAFT 
  BERRIEN            MACKINAC            ST CLAIR 
  CHARLEVOIX         MACOMB              TUSCOLA 
  CHEBOYGAN          MANISTEE            VAN BUREN 
  CHIPPEWA           MARQUETTE           WAYNE 
  DELTA              MASON 
   SUMI5002A  01/29/1992 
                                       Rates           Fringes 
  SELF-PROPELLED HOPPER DREDGES: 
    Drag tender                          8.78           4.23 + a 
    a. Nine paid holidays: New Year's Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Paul Hall's Birthday 
  (Aug. 20th), Veterans Day, Thanksgiving Day and Christmas Day. 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(v)). 



  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
                             END OF GENERAL DECISION 



MAUMEE BAY, TOLEDO, LUCAS COUNTY, OHIO
SURVEY CONTROL DATA (44 SHEETS)

                           TO ACCESS THE MAUMEE BAY
 SURVEY CONTROL DATA,

GO TO "PLANS" ON THE MENU BAR
AND SELECT "MAUMEE BAY CONTROL DATA"



SEE SAFETY MANUAL LISTED UNDER SPECS



NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

ALL CHECKLIST ITEMS WILL BE COMPLETED !
1.  SIGNATURE SHEET.  Title, signature, and phone number of the following:
a.  plan preparer (corporate safety staff person, QC);
b.  plan approval, e.g., owner, company president, regional vice president (HTRW 
activities require approval of a Certified Industrial Hygienist (or qualified Industrial Hygiene 
personnel for in-house USACE activities; a Certified Safety Professional (or qualified 
USACE safety personnel for in-house work) may approve the plan for operations 
involving UST removal where contaminants are known to be petroleum, oils, or 
lubricants);
c.  plan concurrence (provide concurrence of other applicable corporate and project 
personnel (contractor)), e.g.,  Chief of Operations,  Corporate Chief of Safety, Corporate 
Industrial Hygienist, project manager or superintendent, project safety professional, 
project QC.

2.  BACKGROUND INFORMATION.  List the following:
a.  contractor;
b.  contract number;
c.  project name;
d.  brief project description, description of work to be performed, and location (map);
e.  contractor accident experience (provide information such as EMR, OSHA 200 Forms, 
corporate safety trend analyses);

f.  listing of phases of work and hazardous activities requiring activity hazards analyses.

3.  STATEMENT OF SAFETY AND HEALTH POLICY.  (In addition to the corporate 
policy statement, a copy of the corporate safety program may provide a significant 
portion of the information required by the accident prevention plan.)

4.  RESPONSIBILITIES AND LINES OF AUTHORITIES.
a.  Identification and accountability of personnel responsible for safety - at both corporate 
and project level (contracts specifically requiring safety or industrial hygiene personnel 
should include a copy of their resume - the District Safety and Occupational Health Office 
will review the qualifications for acceptance). 
b.  Lines of authority

5.  SUBCONTRACTORS AND SUPPLIERS.  Provide the following:
a.  identification of subcontractors and suppliers (if known);
b.  means for controlling and coordinating subcontractors and suppliers;
c.  safety responsibilities of subcontractors and suppliers.

6.  TRAINING.
a.  List subjects to be discussed with employees in safety indoctrination.
b.  List mandatory training and certifications which are applicable to this project (e. g., 
explosive actuated tools, confined space entry, crane operator, diver, vehicle operator, 
HAZWOPER training and certification, personal protective equipment) and any 
requirements for periodic retraining/recertification. 
c.  Identify requirements for emergency response training.

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

OPR: Keith J. Hall/Safety Off.
USACE Buffalo NY. District
ph:716-879-4406 Page 1 4/18/02



NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

d.  Outline requirements (who attends, when given, who will conduct etc.) for supervisory 
and employee safety meetings. 

7.  SAFETY AND HEALTH INSPECTIONS.  Provide details on:
a.  who will conduct safety inspections (e.g., project manager, safety professional, QC, 
supervisors, employees, etc.), when inspections will be conducted, how the inspections 
will be recorded, deficiency tracking system, follow-up procedures, etc;

b.  any external inspections/certifications which may be required (e.g., Coast Guard).

8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND 
COMPLIANCE.
a.  The company's written safety program goals, objectives, and accident experience 
goals for this contract should be provided.
b.  A brief description of the company's safety incentive programs (if any) should be 
provided. 
c.  Policies and procedures regarding noncompliance with safety requirements (to include 
disciplinary actions for violation of safety requirements) should be identified.
d.  Provide written company procedures for holding managers and supervisors 
accountable for safety.

9.  ACCIDENT REPORTING.  The contractor shall identify who shall complete the 
following, how, and when:
a.  exposure data (man-hours worked);
b.  accident investigations, reports and logs;
c.  immediate notification of major accidents.

10. MEDICAL SUPPORT.  Outline on-site medical support and off-site medical 
arrangements.

11.  PERSONAL PROTECTIVE EQUIPMENT.  Outline procedures (who, when, how) 
for conducting hazard assessments and written certifications for use of personal 
protective equipment.

12. PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL 
(as applicable).
a.  Hazard Communication (HAZCOM) Program (01.B.04);
b.  Emergency Response Plans that include:    
-   procedures & test  (01.E.01)
-   spill plans  (01.E,06.A.02)
-  firefighting plan (01.E.01, 19.A.04)
-  posting of emergency telephone numbers (01.E.04)
-  wildfire prevention plan (09.K.01)
-  man overboard/abandon ship (19.A.04)
c.  layout plans (04.A.01);
d.  respiratory protection plan (05.E.01);
e.  health hazard control program (06.A.02);
f.  lead abatement plan (06.B.05 & specifications);

OPR: Keith J. Hall/Safety Off.
USACE Buffalo NY. District
ph:716-879-4406 Page 2 4/18/02



NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

g.  asbestos abatement plan (06.B.05 & specifications);
h.  abrasive blasting (06.H.01);
I.  confined space (06.I);
j.  hazardous energy control plan (12.A.07);
k.  critical lift procedures (16.C.17);
l.  contingency plan for severe weather (19.A.03);
m.  access and haul road plan (22.I.10);
n.  demolition plan (engineering and asbestos surveys) (23.A.01);
o.  emergency rescue (tunneling) (26.A.05);
p.  underground construction fire prevention and protection plan (26.D.01)
q.  compressed air plan (26.I.01)
r.  formwork and shoring erection and removal plans (27.B.02)
s.  lift slab plans (27.D.01)
t.  Site Health & Safety Plan(for HTRW work an SSHP must be submitted   and shall 
contain all information required by the accident prevention plan - two documents are not 
required (28.B.01);
u.  blasting plan (29.A.01);
v.  diving plan (30.A.13);
w.  plan for prevention of alcohol and drug abuse (Defense Federal Acquisition 
Regulation Supplement Subpart 252.223-7004, Drug-Free Work Force);
X.  FALL PROTECTION PLAN & PROCEDURES (21.A-G.) 
13.  The contractor shall provide information on how they will meet the requirements of 
major sections of EM 385-1-1 in the accident prevention plan.  Particular attention shall 
be paid to excavations, scaffolding, medical and first aid requirements, sanitation, 
personal protective equipment, fire prevention, machinery and mechanized equipment, 
electrical safety, public safety requirements, and chemical, physical agent, and biological 
occupational exposure prevention requirements.  Detailed site specific hazards and 
controls shall be provided in the activity hazard analysis for each phase of the 
operation.

OPR: Keith J. Hall/Safety Off.
USACE Buffalo NY. District
ph:716-879-4406 Page 3 4/18/02



SAMPLE ACCIDENT PREVENTION PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT SHOULD BE COMPLETED BY THE
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE.

NOTE: A Microsoft® Word file of the Sample Accident Prevention Plan
Template is included in the folder entitled “Template” on this CD-ROM.



APP Template.doc

(sample)
ACCIDENT PREVENTION PLAN

Name of Project
Contract No. DACW49-##-#-####

Contractor

1.  SIGNATURE SHEET.

This Accident Prevention Plan was

Prepared By:

________________________________________________________
Name
Title of corporate safety staff person

Approved By:

________________________________________________________
Name
President

Plan Concurrence By:

________________________________________________________
Name
CQC Manager

________________________________________________________
Name
Project Superintendent

_________________________________________________________
Name
Project Safety Manager



APP Template.doc

2.  BACKGROUND INFORMATION

a.  Contractor : Name
Address
City, State  Zip

b.  Contract Number  DACW49-##-#-####

c.  Project Name:  Enter Name of Project

d.  Project Description:  Enter description of work

e.  The Major definable features of work are listed in the Quality Control Plan.  An Activity Hazard Analysis
(AHA) will be prepared for each Major Definable Feature of Work.  AHAs will be prepared in accordance with
the format shown on page 4 of EM 385-1-1 and will be presented and discussed at the Preparatory Phase
Inspection for the applicable feature of work.

3.  STATEMENT OF SAFETY AND HEALTH POLICY

Enter statement which describes the company‘s commitment to safety.

4.  RESPONSIBILITIES AND LINES OF AUTHORITIES

a.  Name - Describe responsibility and accountability of personnel responsible for safety at corporate level.

b.  Name - Describe responsibility and accountability of personnel responsible for safety at project level.

c.  Lines of authority - Describe lines of authority (as related to safety) for this project.

5.  SUBCONTRACTORS AND SUPPLIERS.

a.  The following subcontractors will be working on this project:

1.  List (or none)

b.  The CQC System Manger NAME will be responsible for controlling and coordinating subcontractors and
suppliers.

c.  All subcontractors and suppliers performing work on site will be expected to conform to the requirements of
this Accident Prevention Plan and to the requirements of EM 385-1-1.

6.  TRAINING.

a.  Each employee will receive a safety indoctrination consisting of a thorough review of applicable AHA’s.

b.  The following is a list of training and certifications which are applicable to this project:



APP Template.doc

1.  Confined Space Entry
2.  HAZWOPER Training and Certification
3.  Personal Protective Equipment
4.  First Aid and CPR
5.  Man overboard rescue
6.  Emergency Response Plan
7.  Other

c.  Weekly toolbox safety meeting will be conducted at TIME every ENTER DAY OF WEEK.  Each on site
worker will be required to attend.  Attendance will be documented.  Name will be responsible for conducting
these meetings.

7.  SAFETY AND HEALTH INSPECTIONS.

a.  Name will conduct site safety inspections on a daily basis.  Any noted deficiencies will be identified on that
day’s CQC Report.  Deficiencies will be tracked using the table included as Attachment # to this Accident
Prevention Plan.

b.  The following external inspections/certifications are required for this project:

List or enter “None Required”.

8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE

a.  Provide a statement or statements describing the company's written safety program goals, objectives, and
accident experience goals for this contract.

b.  Provide a brief description of the company's safety incentive programs (if any).   If none, so state.

c.  Provide a discussion of the company’s policies and procedures regarding noncompliance with safety
requirements (to include disciplinary actions for violation of safety requirements).

d.  Provide written company procedures for holding managers and supervisors accountable for safety.

9.  ACCIDENT REPORTING

a.  Name will submit Monthly Manhour Exposure Reports to the Contracting Officer no later than the 5th work
day of each month.  The report encompasses on-site work including all hourly and salaried employees.  The
report will include all subcontractors working on this project.

b.  Name will report all accidents and injuries no matter how slight.  Furthermore, Name will immediately notify
the Contracting Officer and District Safety Officer of any incidents involving fatality or permanent total
disability, accidents in which three or more persons are hospitalized, accidents that result in property damage in
excess of $100,000 or any accident regardless of the consequences, if it is suspected that it will result in
unfavorable criticism of the Corps of Engineers.
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10. MEDICAL SUPPORT

a.  A list of emergency telephone numbers and a map of directions to the nearest hospital(s) is included in the
Emergency Response Plan section of this Accident Prevention Plan.

b.  First aid kits will be maintained on site as required in Section 3 of EM 385-1-1.
(Provide plan view showing location of all first aid kits and fire extinguishers.)

c.  At least two employees on each shift will be qualified to administer first aid and CPR.  Individuals who are
required to work alone in remote areas shall be trained in first aid.  The following employees are certified in
First Aid and CPR and a copy of their current certificates are included as Attachment # to this Accident
Prevention Plan:

1.  List

11.  PERSONAL PROTECTIVE EQUIPMENT.

a.  Outline procedures (who, when, how) for conducting hazard assessments and written certifications for use of
personal protective equipment.

12.  PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as applicable)

a.  Hazard Communication (HAZCOM) Program (01.B.04)

Included as Attachment # to this Accident Prevention Plan is a written hazard communication program
addressing as a minimum, the following: training (to include potential safety and health effects from exposure),
labeling, current inventory of hazardous chemicals on site, and the location and use of Material Safety Data
Sheets (MSDSs).

b.  Emergency Response Plans (01.E.01, 01.E.05, 06.A.02, 19.A.04, 09.K.01 and 09.K.02)

An Emergency Response Plan is included as Attachment  # to this Accident Prevention Plan.  This
Emergency Response Plan includes:

An Emergency Response Plan to ensure employee safety in case of fire or other emergency,
including emergency telephone numbers and reporting instructions for ambulance, physician,
hospital, fire, and police.  Also a map of directions to the nearest hospital(s).  This list and map
shall be conspicuously posted at the work site

A Spill Response Plan including organizations with telephone numbers of individuals to contact
in the event of a spill.

c.  Layout plans (04.A.01)  (If applicable)

Plans for the layout of temporary construction buildings, facilities, fencing and access routes and
anchoring systems for temporary structure are included as Attachment # to this Accident Prevention Plan.

d.  Respiratory Protection Plan (05.E.01) (If applicable)



APP Template.doc

Name of Company‘s Respiratory Protection  Plan is included as Attachment # to this Accident
Prevention Plan.

e.  Health Hazard Control Program (06.A.02)

Activity Hazard Analyses (AHA’s) shall consider all substances, agents and environments that present a
hazard and will recommend hazard control measures.  Engineering and administrative controls shall be used to
control hazards.  In cases where engineering or administrative controls are not feasible, PPE may be used.  The
AHA shall serve as certification that a hazard assessment has been conducted.

Operations, materials, and equipment involving potential exposure to hazardous substances, agents or
environments will be evaluated by a qualified industrial hygenist, or other competent person, to formulate a
hazard control program.  The following hazardous substances, agents or environments have been identified:

List (This list may be revised during the performance of work on this project.)

f.  Abrasive Blasting (06.H.01) (If applicable)

Operational procedures for abrasive blasting operations are included as Attachment # to this Accident
Prevention Plan.  Employees will be trained in these procedures and will be advised where these written
procedures and health information are available on the premises for review.

g.  Confined Space (06.I) (If applicable)

Name will inspect the work area and evaluate the potential for permit-required confined spaces (PRCSs).
This inspection will occur before work begins, whenever the characteristics of spaces change in a way that
could lead to a reclassification as a PRCS and at least annually.  A list of confined spaces (permit required and
non-permit required) will be maintained on site.

h.  Hazardous Energy Control Plan (12.A.07) (If applicable)

A  Hazardous Energy Control Plan  meeting the requirements of section 12.A.07 of EM 385-1-1 is
included as Attachment # to this Accident Prevention Plan.

i.  Contingency Plan for Severe Weather (19.A.03)

A severe weather plan for floating plant is included as Attachment # to this Accident Prevention Plan.

j.  Access and Haul Road Plan (21.I.10) (If applicable)

An access and haul road plan meeting the requirements of section 21.I.10 of EM 385-1-1 is included as
Attachment # to this Accident Prevention Plan.

k.  Diving Plan (30.A.13) (If applicable)

It is recognized that a Dive Plan is required for each separate diving operation.  The Dive Plan will be
prepared and submitted to the Government for review and approval a sufficient time in advance of each
required dive.  Diving will not occur until the Dive Plan is approved by the Government.
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l.  Plan for Prevention of Alcohol and Drug Abuse (Defense Federal Acquisition Regulation Supplement
Subpart 252.223-7004, Drug-Free Work Force)

Name of Company‘s plan for prevention of Alcohol and Drug Abuse is included as Attachment # to the
Accident Prevention Plan.  This plan meets the minimum requirements of DFAR 252.223-7004.

13.  Detailed site specific hazards and controls will be provided in the activity hazard analysis (AHA) for
each phase of the operation (each Major Definable Feature of Work as defined by the Contractor Quality
Control Plan).  The AHA’s will provide information on how the requirements of major sections of EM
385-1-1 will be met.  Particular attention shall be paid to excavations, scaffolding, medical and first aid
requirements, sanitation, personal protective equipment, fire prevention, machinery and mechanized
equipment, electrical safety, public safety requirements, and chemical, physical agent, and biological
occupational exposure prevention requirements.  AHA’s will be prepared utilizing the format shown on
page 4 of EM 385-1-1.

Attachments  (where applicable)
Attachment # - Accident History
Attachment # - Safety Deficiency Tracking Table
Attachment # - Emergency Response Plan
Attachment # - First Aid and CPR certificates
Attachment # - Hazard Communication (HAZCOM) Program
Attachment # - Layout plans
Attachment # - Respiratory Protection Plan
Attachment # - Abrasive Blasting Plan
Attachment # - Permit-Required Confined Space Program
Attachment # - Severe Weather Plan
Attachment # - Plan for Prevention of Alcohol and Drug Abuse



ENVIRONMENTAL PROTECTION PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT ARE TO BE COMPLETED BY THE
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE.

NOTE: A Microsoft® Word file of the Environmental Protection Plan Template
is included in the folder entitled “Template” on this CD-ROM.



ENVIRONMENTAL PROTECTION PLAN

Contract No. DACW49-##-#-####
Name of Contract

Name of Contractor

A. APPLICABLE LAWS, REGULATIONS, AND PERMITS

The following is a list of Federal, State, and local laws, regulations, and permits concerning
environmental protection, pollution control, and abatement that are applicable to the proposed
dredging operations:

Federal Water Pollution Control Act of 1972
Section 114 of the Clean Air Act
U.S. Coast Guard Regulation (33 CFR 156.120) Fuel Oil Transfer
EM 385-1-1, Spills and Clean up
Clean Water Act of 1977 (PL95-217) (33 U.S.C. 1344)
Marine Protection, Research, and Sanctuaries Act of 1972 (PL 92-532)
National Environmental Policy Act of 1969 (PL 91-910) (42USC 4321)
Fish and Wildlife Act of 1956 (16 U.S.C. 760c-760g)
Fish and Wildlife Coordination Act of 1968 (16 U.S.C. 661-665c)
Endangered Species Act of 1973 (16 U.S.C. 1531-1543)
Migratory Marine Game Fish Act of 1968 (16 U.S.C. 760c-760g)
National Historic Preservation Act of 1966 (16 U.S.C. 470)
Clean Air Act
Land and Water Conservation Fund Act of 1965
Watershed Protection and Flood Protection Act
Wild and Scenic Rivers Act of 1962
Rivers and Harbors Act of 1899, as amended
Coastal Zone Management Act
[Insert others as applicable]

B. PROTECTION OF ENVIRONMENTAL RESOURCES

1. Protection of Land Resources

a. Protection of the Landscape

• The following land resources to be preserved within the work area have been
identified:

[Insert applicable land resources to be preserved within the work area]



• No removal, cutting, defacing, injury, or destruction to any land resources,
including trees, shrubs, vines, grasses, topsoil and landforms, will occur
without special permission from the Contracting Officer.  No ropes, cables, or
guys will be fastened or attached to any trees for anchorage unless specifically
authorized.  Effective protection for all land resources will be provided at all
times.

• The landscape will be protected at all times.  Any features indicated and
defined on the drawings will be preserved and will be clearly identified by
marking with tape or other approved techniques.

• Solid wastes will be placed in containers and will be emptied on a regular
basis.  All solid waste will be transported to a landfill and disposed of in
compliance with Federal, State and local requirements, as indicated in
Paragraph D, “Waste Disposal Area(s)”.

• Chemical waste will be stored in corrosion resistant containers and disposed
of in accordance with Federal, State, and local requirements.  Discarded
materials will be disposed of as approved by the Contracting Officer, and in
compliance with Hazardous Waste Laws and Regulations as indicated in
Paragraph D, “Waste Disposal Area(s)”.

• Disposal areas on government property will be managed and controlled in
accordance with the Contract Specifications and other directions.

• [Insert other applicable procedures to be implemented]

b. Preservation and Protection of Historical, Archaeological and Cultural Resources

• Known historical, archaeological and cultural resources within the
Contractor’s work areas are indicated as follows:

[Insert applicable historical, archaeological, and cultural resources known
to be within the work area]

• Protection for these resources will be provided as follows:
[Insert applicable protective measures to be employed]

• If, during dredging activities, items are observed that might have historical or
archaeological value, such observations will be immediately reported to the



Contracting Officer so that the appropriate authorities may be notified and a
determination can be made as to their significance and what, if any, special
disposition of the finding shou1d be made.  All activities that may result in the
destruction of these resources will be stopped, and all employees will be
prevented from trespassing on, removing, or otherwise damaging such
resources.

c. Post Construction Clean-Up

• All areas impacted by the dredging activities will be restored to a condition
equal to or better than that which existed prior to the dredging operations.
Final inspection of each area will be accomplished and all deficiencies will be
corrected expeditiously.

d. Restoration of Landscape Damage

• All landscape features damaged outside the limits of construction will be
restored as soon as practicable and in accordance with the Contract
Specifications.

2. Protection of Air Resources

a. All dredging activities will be kept under surveillance at all times.  All activities,
equipment, processes and work operated or performed will be done in strict
compliance with all applicable air pollution standards.  Burning of trash on site will
not be permitted.

b. All equipment will be operated so that exhaust emissions are held at or below
satisfactory levels.  All equipment will be properly maintained and tuned for
efficiency.

c. All equipment used in this work will be equipped with satisfactory mufflers and
sound abatement devices to reduce engine noise.  The dredging operations will be
conducted so as to comply with Federal, State, and local laws pertaining to noise.

d. [Insert other applicable procedures to be implemented]

3. Protection of Water Resources

a. Prevention of Water Pollution

• All dredging activities will be kept under surveillance, management, and
control, to prevent pollution to surface and ground waters.  Management



techniques to prevent pollution will be implemented as follows:
[Insert applicable protective measures to be employed]

• Only materials and equipment that do not violate water pollution standards
will be used.

• All areas affected by dredging activities will be monitored on a continuous
basis.

• [Insert other applicable procedures to be implemented]

b.   Ground Water Protection

• Dredging activities will be conducted so as to preclude ground water
pollution.  Refer to Paragraph M.2, “Fueling Oil Spill Prevention and Clean
Up”.

• [Insert other applicable procedures to be implemented]

c. Bilge Pumping

• Any oil discovered in the bilge water will be immediately absorbed using
Coast Guard-approved absorbent material and under no circumstances will be
pumped into waterways.

4.   Protection of Fish and Wildlife Resources

a. Dredging operations will be kept under surveillance, management and control so no
interference or damage will occur to fish and wildlife.

b. Native habitat or adjacent areas will not be disturbed.

c.  Measures will be taken for protection of species of fish and wildlife that require
specific attention.

d. [Insert other applicable procedures to be implemented]

C. PROTECTION OF ENVIRONMENTAL RESOURCES

The following procedures will be implemented to provide the required environmental protection,
to comply with the applicable laws and regulations, and to correct pollution due to accident,
natural causes, or failure to follow the procedures of this Environmental Protection Plan:

[Insert applicable procedures to be implemented]



D. WASTE DISPOSAL AREA(S)

1. Solid and/or liquid waste will be disposed of by the following:
[Insert name, address, and telephone number of applicable disposal facility]

2. Chemical waste will be disposed of by the following:
[Insert name, address, and telephone number of applicable disposal facility]

3. Copies of the licenses/permits of the respective disposal facilities are included in
Attachment 1.

E. AREA DRAWINGS AND PLANS

As necessary, drawings showing locations of any proposed excavations or embankments for haul
roads, material storage, sanitary facilities, and stockpiles of excess spoil materials to assure
compliance with this plan have been included in Attachment 2.  A work area plan is included,
showing the proposed activity in each portion of the area identifying areas of limited or
prohibited access.

F. ENVIRONMENTAL MONITORING PLANS

1.  Equipment and vehicles will be monitored and kept in proper operating condition to
minimize emissions.  Equipment will be shut down when not in use.

2.  Heating devices will be checked and will be of a type that will not cause pollution.

3. Frequent visual checks will be made for any possible oil leaks/spills, and if found,
immediate appropriate action, including reporting, will be taken.

4. Sound and noise pollution will be kept under surveillance and control to minimize
damage to the environment by noise.

5. [Include other monitoring plans as appropriate (i.e., turbidity levels, fish and wildlife
monitoring, etc.)]

G. TRAFFIC CONTROL PLAN

1. If vehicular transportation is to be utilized, the following traffic control measures will be
implemented:

[Insert applicable procedures to be implemented]



2. Traffic control measures at the project site for off-road, state, city and highway traffic
may not applicable, however navigational aids for dredging will be provided as described
below:

[Insert applicable procedures to be implemented]

H. METHODS OF SURFACE AND GROUNDWATER PROTECTION

Methods of protecting surface and groundwater during dredging activities are described in
Paragraph B.3, “Protection of Water Resources”.

I. PROPOSED ACTIVITY PLAN

As applicable, the plan showing the proposed activity in each portion of the work area is
described in Paragraph E, “Area Drawings and Plans”.

J. RECYCLING AND WASTE PREVENTION PLAN

Every effort will be made to participate in State and local government sponsored recycling
programs to reduce the volume of solid waste materials at the source.  The following measures
will be implemented to reduce consumption of energy and natural resources:

[Insert applicable procedures to be implemented]

K. TRAINING

Personnel involved in dredging activities will be trained in all phases of environmental
protection, including, but not limited to, the following:

1. Methods of detecting and avoiding pollution.

2. Familiarization with pollution standards.

3. Installation and care of facilities to ensure adequate continuous environmental pollution
control.

4. Instruction in proper use and care of monitoring devices and abatement equipment.

5. Knowledge of all applicable Federal, State, and Local laws, regulations, and permits.

6. [Include other training requirements as appropriate]

L. SPECIES REQUIRING SPECIAL ATTENTION



As described in the project’s Section 404 Evaluation, presented below is a list fish and wildlife
species that require special attention, along with measures for their protection:

[Insert applicable species, along with protective measures to be implemented]

M. SPILL RESPONSE PLAN

1. General

a. The following is a list of contaminants that may be encountered/stored onboard
vessels during the course of dredging operations, along with the maximum
quantities stored and trigger-point quantities at which each contaminant becomes
subject to a mandatory reporting procedure:

[Insert applicable contaminants, along with maximum stored quantities
and reporting quantities]

b. If a reportable contaminant spill occurs, immediate notification will be made to
the Contracting Officer and other applicable regulatory agencies.  The notification
will include a description of the material spilled, quantities, location, time, date,
containment procedures used, and the proposed cleanup procedures.  The
following procedures will be used for communicating with the press and other
governmental agencies having an interest:

[Insert applicable communication procedures]

c. The following points of contact will be used for notification, reporting, and
communication procedures:

[Insert names, addresses, telephone number, and contact persons for each
possible point of contact (i.e., Contracting Officer, U.S. Coast Guard,
applicable regulatory agencies, cleanup/response personnel, etc.)]

d. The following materials and equipment will be immediately available at the job
site, to allow cleanup work of the potential hazard(s) identified:

[Insert applicable materials and equipment]

e. The following methods and procedures will be used for expeditious contaminant
cleanup:

[Insert applicable procedures to be implemented]

2. Fueling Oil Spill Prevention and Cleanup

a. Necessary measures will be taken to prevent oil or other hazardous substances
from entering the ground, drainage, or other local bodies of water.  Measures will
include, but not be limited to, the following:



• Use of a 4-foot square, 16-gauge pan with an 8-inch minimum depth (or
comparable method) to ensure that no ground contamination takes place.

• Use of diversionary structures or equipment for preventing oil discharges from
reaching a watercourse.

• Pans will be cleaned by an approved method immediately after transferring
wastes to other containers for proper disposal.

• [Insert other applicable procedures to be implemented]

b. Fueling will be done by threaded and cam locked fuel hose.  If a spill occurs,
immediate action will be taken for containment and cleanup.  Such spills will be
immediately reported to the Contracting Officer.  One or more of the following
systems will be provided at each oil storage site, each system capable of
containing the contents of the largest single tank:

• Dikes, berms, or retaining walls.

• Culverting, curbing, guttering, or other similar structures.

• Spill diversion ponds.

• Absorbent materials.

• [Insert other applicable procedures to be implemented]

N.   SUBCONTRACTORS

Any subcontractor engaged in the performance of activities associated with this contract will be
required to be familiar with this Environmental Protection Plan and to comply with its
requirements.

O.  NONCOMPLIANCE NOTICE

If a notification of noncompliance is received from the Contracting Officer of any rule,
regulation, or element within the Environmental Protection Plan, the Contracting Officer will be
informed of the proposed corrective action, and such action will be taken upon approval.



CONTRACTOR QUALITY CONTROL PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT ARE TO BE COMPLETED BY THE
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NOTE: A Microsoft® Word file of the Contractor Quality Control Plan
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CONTRACTOR QUALITY CONTROL PLAN
Contract No. DACW49-##-#-####

Name of Contract
Name of Contractor

A.  Quality Control Organization

Name, President
Name, Vice President
Name, Quality Control System Manager
Name, Alternate Quality Control System Manager
Name, Site Superintendent
Name, Responsible for preparation and certifying pay estimates
Name, Responsible for executing contract modification
Name, Responsible for certifying contract submittals

A chart showing lines of authority is attached to this CQC Plan.

B.  Resumes of the following individuals are attached to this CQC Plan:

1. CQC System Manager
2. Alternate CQC System Manager
3. Individual(s) responsible for certifying payment requests.
4. Individual(s) responsible for executing contract modifications.
5. Individual(s) responsible for certifying contract submittals.
6. Others

C.  [Applicable if the contract amount exceeds $1 million] The CQC System Manager and
Alternate CQC System Manager have completed the course entitled "Construction Quality
Management For Contractors".  Copies of their course certificates are attached to this CQC Plan.

D.  A copy of the letter to the CQC System Manager and Alternate CQC System Manager,
signed by an authorized official of the firm, which describes the responsibilities and delegates
sufficient authorities to adequately perform the functions of the CQC System Manager, including
authority to stop work which is not in compliance with the contract is attached to this CQC Plan.

E.  Copies of the CQC System Manager letters of direction to all other various quality control
representatives outlining duties, authorities, and responsibilities are attached to this CQC Plan.

F.  The following subcontractors will be utilized on this project:
Name of subcontractor
Work to be completed by this subcontractor



G.  The CQC staff will implement the three phase control system for all aspects of the work
specified.  The three phase control system is described in detail in specification section 02481.
Additionally, the following procedures will be used to monitor dredging quantities and locations
to ensure that limits and quantities specified by the Contracting Officer are attained:

[Insert description of intended quantity and location monitoring procedures.]

H.  The Major Definable Features of work for this project are identified in a table attachment to
this CQC Plan.

I.  For payment purposes, the Bid Items have been broken down into a Schedule of Values.  The
proposed Schedule of Values is identified in a table attachment to this CQC Plan.

J.  Preparatory and Initial Phase inspections will be tracked utilizing the table attached to this
CQC Plan.

K.  Deficiencies will be tracked from identification through acceptable corrective action utilizing
the table attached to this CQC Plan.

L.  Submittals will be tracked utilizing the Submittal Register attached to this CQC Plan.

M.  The CQC Report attached to this CQC Plan will be utilized.  CQC Reports will be prepared
daily and submitted to the Government Representative.  Other reports to be attached to the daily
CQC report are:

Preparatory Phase Inspection Checklist
Initial Phase Inspection Checklist
Others as appropriate

N.  Plan of Operations - The following Plan of Operations will be used for dredging operations:

[Insert description of intended Plan of Operations to be implemented, including, but not
limited to, equipment to be used, specific dredging areas, sequence of operations, cut
lines and anticipated quantities, etc.]

O.  List any other contract specific items

_______________/Signature/___________________
Name
Title



Attachments:
• Chart showing lines of authority
• Resumes
• CQC course certificates [If contract amount exceed $1 million]
• Letter to the CQC System Manager and Alternate CQC System Manager
• CQC System Manager letters of direction
• Table: Major Definable Features of Work
• Table: Schedule of Values
• Table: Tracking - Preparatory and Initial Phase Inspections
• Table: Deficiency Tracking
• Submittal Register
• CQC Report
• Other QC reports



[INSERT CHART SHOWING LINES OF AUTHORITY]



[INSERT RESUMES]



[INSERT CQC COURSE CERTIFICATES IF CONTRACT AMOUNT EXCEEDS $1
MILLION]



[INSERT LETTER TO THE CQC SYSTEM MANAGER AND ALTERNATE CQC SYSTEM
MANAGER]



[INSERT CQC SYSTEM MANAGER LETTERS OF DIRECTION]



Contract No. DACW49-##-#-####
Name of Contract
Name of Contractor

Major Definable Features of Work

ID No. Major Definable Feature of Work
[Complete Table]



Contract No. DACW49-##-#-####
Name of Contract
Name of Contractor

Schedule of Values

Bid
Item
No.

Activity
No.

Description Feature ID
No.

Amount

[Complete Table]

The total amount of all activities under a Bid Item must equal the amount of the Bid Item.

Feature ID No. relates the Major Identifiable Feature of Work.

When the contract requires As-Built Record Drawings, include an activity and dollar amount.



Contract No. DACW49-##-#-####
Name of Contract
Name of Contractor

Tracking - Preparatory and Initial Phase Inspections

Major Feature of Work Preparatory
Scheduled

Preparatory
Conducted

Initial
Scheduled Initial Conducted

[Complete Table]



Contract No. DACW49-##-#-####
Name of Contract
Name of Contractor

Deficiency Tracking

Item
No. Description Date Noted

Date
Scheduled for
Correction

Date
Corrected



[INSERT COMPLETED SUBMITTAL REGISTER]



[INSERT CQC REPORT FORMS TO BE USED]



[INSERT OTHER QC REPORT FORMS AS APPLICABLE]
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